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Scope 
 

 

INDIAN INSTITUTE OF TECHNOLOGY TIRUPATI 

ENGINEERING UNIT 

 
E-mail: eutenders@iittp.ac.in            Phone: 0877-2503602 

Notice Inviting Tender 
 

e-Tender No-IITT/EU/EE(C)/23-24/001 
Date: 03-05-2023 

 
Online Percentage Rate bids are hereby reinvited in a two-cover system from eligible 
contractors for Comprehensive Civil AMC for Carpentry, Plumbing, External 
development works, and day-to-day maintenance works in IIT Tirupati, Yerpedu (M), 
Tirupati (Dt). Bidders can download a complete set of bidding documents from the e-
procurement Platform https://eprocure.gov.in/eprocure/app from 04-05-2023 onwards. 
Bidders need to submit the bids online by uploading all the required documents through 
https://eprocure.gov.in/eprocure/app.  
  
The last Date/ Time for receipt of bids through e-procurement is 10-05-2023 up to 15:00 
Hrs. 
Late bids will not be accepted.  
 

For further details regarding Tender Notification & Specifications, please visit the website: 
https://eprocure.gov.in/eprocure/app and www.iittp.ac.in/tenders 

  
CRITICAL DATE SHEET 

 

Online Publication Date & Time 03-05-2023, 16:30 Hrs 

Clarification Start Date & Time 04-05-2023, 09:00 Hrs 

Clarification End Date & Time 08-05-2023, 18:00 Hrs 

Bid Submission Start Date & Time 04-05-2023, 09:00 Hrs 

Bid Submission End Date & Time 10-05-2023, 15:00 Hrs 

Technical Bid Opening Date & Time 11-05-2023, 15:30 Hrs 

Price Bid Opening Date & Time 
It will be announced after technical evaluation 

to the successful bidders. 

 

 

 
 
 

mailto:eutenders@iittp.ac.in
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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INDIAN INSTITUTE OF TECHNOLOGY TIRUPATI 

ENGINEERING UNIT, TIRUPATI – 517619 

e-ENVELOPE – 1 ELIGIBILITY BID 

e-Tender No-IITT/EU/EE(C)/23-24/001 

EXECUTIVE ENGINEER (CIVIL), Indian Institute of Technology Tirupati invites percentage 

rate e-Tenders, in two envelope system (Application for eligibility and financial Bid) for the 

following work from the Tenderer who satisfy the Eligibility Criteria given below. 

1. PARTICULARS OF WORK 

1. Name of work 

Comprehensive Civil AMC for Carpentry, 

Plumbing, External development works, and day-

to-day maintenance works in IIT Tirupati, Yerpedu 

(M), Tirupati (Dt).  

2. 
Approximate Estimate Cost put to 

e-Tender (ECPT) 

 Rs 400 Lakhs (Rupees Four hundred lakhs only) 

 

3. Tender fee 
Rs 1500 (Rupees  One thousand five hundred 

only) 

4. 

Earnest Money Deposit (EMD) : 

Scanned copy of the Demand 

draft to be uploaded to web site. 

Rs.12 Lakhs. (Rupees Twelve Lakhs only 

5. Time for completion 12 months  

6. Validity of the tender 90 days from the date of opening of the tender 

7. Date of Pre-bid Meeting & Venue It will be intimated later 

8. 
Last Date for Submission of e-

Tender 

10-05-2023, 15:00 Hrs 

9. 
Date of Opening of the Eligibility 

document 

11-05-2023, 15:30 Hrs 

10. 
Date of opening of the financial 

Bid 
It will be intimated later to the Eligible Tenderer 

11 
Address of the Engineer-in-

Charge 

Office of the Executive Engineer (Civil), 

1st Floor, Engineering Unit, IIT Tirupati 

Permanent campus, Yerpedu Mandal, Tirupati 

– 517619. 

 
Certified that this document contains 80 pages (including this page) 

 
 

Executive Engineer (Civil)  
 

It is certified that no addition or deletion has been made to the tender documents downloaded 
from the e-Tender website.  
 
 
 
Signature of the Contractor 



 3 

 
 

INDEX 
 

Name of Work:  Comprehensive Civil AMC for Carpentry, Plumbing, External development 
works, and day-to-day maintenance works in IIT Tirupati, Yerpedu (M), Tirupati (Dt) 
 

Sl. No. Description Page No. 

1 Invitation for e-Tender 01 

2 Eligibility Criteria 05 

3 Procedure for viewing and submission of e-Tender 06 

4 Opening of e-Tenders 09 

5 Evaluation of the Applications for eligibility 10 

6 Information and instructions to the Applicants 10 

7 Opening of Financial Bids 14 

8 Scope of the work  15 

9 Conditions of Contracts  19 

10 Schedules  36 

11 Additional specifications 40 

12 
Statutory Requirement / Approval from Statutory 
Authority  

46 

13 Special condition of protection of environment 47 

14 Safety At site  48 

15 Insurance  49 

16 Progress reports  54 

17 List of approved Make / Brand  55 

18 
Forms (To be duly filled, signed, scanned and 
uploaded along with e-Envelope -1 by the 
Tenderer) 

62 

19 Financial Bid And BoQ  

  



 4 

 
 
 

INDIAN INSTITUTE OF TECHNOLOGY TIRUPATI 
ENGINEERING UNIT 

INVITATION FOR e-TENDER 

e-Tender No: IITT/EU/EE(C)/23-24/001 

EXECUTIVE ENGINEER (Civil), Indian Institute of Technology Tirupati invites percentage rate 

e-Tenders, in two envelope systems (Application for eligibility and financial Bid) for the 

following work from the Tenderers. They satisfy the Eligibility Criteria given below.  

1. PARTICULARS OF WORK 

1. Name of work Comprehensive Civil AMC for Carpentry, 
Plumbing, External development works, and 
day-to-day maintenance works in IIT Tirupati, 
Yerpedu (M), Tirupati (Dt) 

2. Approximate Estimate Cost put to e-

Tender (ECPT) 

 Rs 400 Lakhs (Rupees Four hundred lakhs 

only) 

 

3. Tender Fee Rs 1500 (Rupees  One thousand five hundred 

only) 

4. Earnest Money Deposit (EMD) : 
Scanned copy of the Demand draft to 
be uploaded to web site 

Rs.12 Lakhs. (Rupees Twelve Lakhs only 

5. The time period for completion 12 months 

6. Validity of the tender 90 days from the date of the opening of the 
tender 

7. Date of Pre-bid Meeting & Venue It will be intimated later 

8. Last Date for Submission of e-Tender 10-05-2023, 15:00 Hrs 

9. Date of Opening of the Eligibility 

document. 

11-05-2023, 15:30 Hrs 

10 Date of opening of the financial Bid It will be intimated later to eligible Tenderers 
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2. ELIGIBILITY CRITERIA  

2.1. Experience 

Tenderers who fulfill the following criteria are eligible to submit the Eligibility document 

technical bid - (Cover 1) and Financial Bid (Cover 2).  

  

Tenderer who has 

i. Experience of completing works as detailed below during the last 7 (Seven) years 

ending up to 31st December 2022 shall be considered. 

 

a. Three similar completed works each costing not less than Rs.160 Lakhs (40%) 

or 

b. Two similar completed works each costing not less than Rs.240 Lakhs (60%) 

or 

c. One similar completed work costing not less than Rs.320 Lakhs (80%) 

 

and 

 

ii. At least one similar work costing not less than Rs. 160 Lakhs should have been 

carried out for any Central Government department/ State Government/ Central 

Autonomous Bodies / Central Public Sector Undertakings/ Reputed private 

organizations and to be successfully completed. 

 

"Cost of work" for this clause shall mean completed work as mentioned in the final bill, 

including civil works carried out under a single Contract, including the cost of materials, if any, 

supplied by clients. However, the cost of materials issued free of cost shall not be considered 

for calculating the work cost. The value of executed works shall be brought to the current 

costing level by enhancing the actual value of work at a simple rate of 7% per annum, 

calculated from the Date of completion to the last Date of receipt of applications for bids. 

“Similar work” for this clause means “Civil addition & alteration / renovation / 

maintenance and Building Construction works”.  

 

Note: On going works will not be considered for the technical evaluation. 

 

The following documentary proof shall be scanned and uploaded. 

1. Completion certificates in case of works carried out for Government department. 

The certificate should have been issued by an officer not below the rank of 

Executive Engineer. 

2. Completion certificate and TDS in case of works carried out for private parties. 

The completion certificate should have been issued by the Project Manager or 

equivalent officer with contact details. 
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2.2. Financial  

2.2.1  Should have an average annual financial turnover of Rs.200 lakhs (30 % ECPT) 

during the last 3 (three) years ending 31-03-2022. This should be certified by a 

chartered accountant. 

2.2.2  Should not have incurred any loss in more than one year during the last 5 (five) years 

ending 31-3-2022. 

2.2.3  Should have Banker’s certificate of Rs. 90 Lakhs (40 % ECPT) certified by the 

bankers of the applicant. The certificate should have been obtained not earlier than 

31.03.2022. 

 

2.3. Interested tenderers can view and submit the e-tender in the following order 

through the following e-tender website (https://etenders.gov.in/eprocure/app and 

http:// iittp.ac.in/tenders/) 

 

e-Envelope I – The eligibility application shall be uploaded with 

1) EMD as prescribed in this document Para 3.2.2. 

2) Necessary supporting documents as prescribed in Para 3.2.3. 

 

e-Envelope II – Financial Bid shall be uploaded with 

1) The tender for the work with various conditions, specifications, Bill of quantity, 

drawings etc.   

 

2.4. Declaration 

2.4.1 The bidder shall not be from a country sharing land border with India and if the bidder 

is from a country sharing land border with India the bidder should have been 

registered with the competent authority as per orders of DIPP OM No. F. No. 

6/18/2019-PPD dated 23rd July 2020, and MoCI Order No. P-45021/112/2020-PP (BE 

II) (E-43780) dated 24th August 2020. Non-submission of self-declaration will lead to 

rejection of Bid out rightly. 

 

2.4.2 Only 'Class-I local suppliers' and 'Class-II local suppliers', as defined under DIPP, 

MoCI Order No. P-45021/2/2017-PP (BE II) dated 16th September 2020 and other 

subsequent orders issued therein, shall be eligible to bid in this tender. Declaration for 

Class-I and Class-II local suppliers should be submitted in the prescribed proforma as 

per Annexure-II. Non-submission of self-declaration will lead to rejection of Bid out 

rightly and the bidder will be treated as non-local supplier. 

 

3. PROCEDURE FOR VIEWING AND SUBMISSION OF e-TENDER 

3.1. Tender Documents may be downloaded from Central Public Procurement Portal 

https://etenders.gov.in/eprocure/app. The bidders who have not enrolled / registered in 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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e-procurement should enroll / register before participating through the website 

https://etenders.gov.in/eprocure/app. The portal enrolment is free of cost. Bidders are 

advised to go through instructions provided at "Help for contractors". [Special 

Instructions to the Contractors / Bidders for the e-submission of the bids online through 

this eProcurement Portal"]. Tenderers can access, view and download tender 

documents on the IIT Tirupati website. Select the appropriate tender and fill them with 

all relevant information and submit the completed tender document online on the 

website https://etenders.gov.in/eprocure/app as per the schedule attached. 

 

A. Instructions for submission of online Bid:  

  

i. Bidders are required to enroll on the e-Procurement module of the Central Public 

Procurement Portal URL:https://etenders.gov.in/eprocure/app by clicking on "Online 

Bidder Enrollment". Enrolment on the CPP Portal is free of charge.  

ii. As part of the enrolment process, the bidders will be required to choose a unique user 

name and assign a password for their accounts.  

iii. Bidders are advised to register their valid email address and mobile numbers as part of 

the registration process. These would be used for any communication from the CPP 

Portal.  

iv. Upon enrolment, the bidders will be required to register their valid Digital Signature 

Certificate (Class II or Class III Certificates with signing key usage) issued by any 

Certifying Authority recognized by CCA India (e.g. Sify / TCS / nCode / eMudhra etc.)  

v. Once the bidders have selected the tenders they are interested in, they may download 

the required documents / tender schedules. These tenders can be moved to the 

respective "My Tender" folder. This would enable the CPP Portal to intimate the bidders 

through SMS / email in case there is any corrigendum issued to the tender document.  

vi. The bidder should make a note of the unique Tender ID assigned to each tender, in 

case they want to obtain any clarification / help from the Helpdesk.  

vii. Bidder, in advance, should prepare the bid documents to be submitted as indicated in 

the tender document / schedule and generally shall be in PDF / XLS formats as the 

case may be. Bid documents may be scanned with 100 dpi with black and white option.  

viii. To avoid the time and effort required in uploading the same set of standard documents 

which are required to be submitted as a part of every Bid, a provision of uploading such 

standard documents (e.g. PAN card copy, GSTIN Details, annual reports, auditor 

certificates etc.) has been provided to the bidders. Bidders can use "My Documents" 

area available to them to upload such documents. These documents may be directly 

submitted from the "My Documents" area while submitting a bid, and need not be 

uploaded again and again. This will lead to a reduction in the time required for bid 

submission process.  

https://etenders.gov.in/eprocure/app
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ix. The tenders will be received online through portal https://etenders.gov.in/eprocure/app. 

All the technical/Eligibility related documents should be uploaded in Technical bids in 

pdf format for evaluation purpose.  

x. Bidder should log into the site well in advance for bid submission so that he/she upload 

the Bid in time i.e. on or before the bid submission date and time. Bidder will be 

responsible for any delay due to other issues. ii. The bidder has to digitally sign and 

upload the required bid documents one by one as indicated in the tender document.  

xi. A standard BOQ format has been provided with the tender document to be filled by all 

the bidders. Bidders are requested to note that they should submit their financial bids in 

the format provided and that no other format is acceptable. Bidders are required to 

download the BOQ file, open it and complete the detail with their respective financial 

quotes and other details (such as the bidder's name). If the BOQ file is found to be 

modified by the bidder, the Bid will be rejected.  

xii. The server time (displayed on the bidders' dashboard) will be considered the standard 

time for referencing the deadlines for submitting bids by the bidders, opening of bids, 

etc. The bidders should follow this time during bid submission.  

xiii. The Tender Inviting Authority will not be held responsible for any sort of delay or the 

difficulties faced during the submission of bids online by the bidders due to local issues.  

xiv. The uploaded tender documents become readable only to public view after the tender 

opening by the authorized bid openers.  

xv. Upon the successful and timely submission of bids, the portal will give a successful bid 

submission message & a bid summary will be displayed with the Bid no. and the Date & 

time of submission of the Bid with all other relevant details.  

xvi. Kindly add a scanned PDF of all relevant documents in a single PDF file of the 

compliance sheet.  

B. Assistance to bidders 

 

i. Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority for a tender or the relevant 

contact person indicated in the tender.  

ii. Any queries relating to online bid submission or CPP Portal in general may be directed 

to the 24x7 CPP Portal Helpdesk. The contact number for the helpdesk is [0120-

4200462, 0120-4001002, 0120- 4001005]. 

3.2. The tender shall be submitted through the above e-Tender website as a two-envelope 

tender. 

E-Envelope 1 (application for eligibility) shall be uploaded with: 

1. Letter of transmittal in the enclosed format. 
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2. Earnest Money Deposit: Rs.12.0 Lakhs towards Earnest Money Deposit (EMD) 

drawn in favor of IIT Tirupati, Tirupati - 517 619 and payable at Tirupati through 

NEFT/RTGS / ECS.  

3. Details regarding Experience and financial standing. 

The following documents in support of Experience and financial standing shall be 

uploaded with the application for eligibility. 

a) Banker’s certificate from the bankers of the applicant 

b) Financial information in the form – 'A' enclosed 

c) Details of similar works carried out in the past in form – 'B' enclosed 

d) Performance report of works referred to in form 'B' in Form – 'D’ enclosed 

e) Details regarding the structure of the organization in form - ‘E’ enclosed 

f) Details of technical and administrative personnel in form – ‘E1’ enclosed 

g) Details of the construction plant and equipment in form – ‘F’ enclosed 

h) GST Registration Certificate 

i) Letter of Transmittal 

j) Undertaking for the tender fee and EMD- Annexure-I 

k) Undertaking for the terms and conditions-Annexure-II 

l) Undertaking for the IIT Tirupati site visit-Annexure-III 

m) Undertaking for the not to sublet the work-Annexure-IV  

n) Minimum work force support required for the Part-A Works-Annexure-V 

o) BG format for Security Deposit- Annexure-VI 

p) Declaration as enclosed in Annexure VII & Annexure VIII. 

 

4. The tender for the work with various conditions, specifications and drawings etc. 

5. The spread sheet containing the Bill of Quantity can be downloaded from the above 

website, and the same shall be uploaded to the e-Tender website after filling in the 

rates. The file name of the spreadsheet document, which is downloaded from the e-

Tender website, should not be changed at any case. 

 

4. OPENING OF e-TENDERS 

4.1. e-Tenders can be uploaded to the e-tender website till the stipulated Date and time of 

submission.  

4.2. e-Tenders of only those tenderers who have deposited Earnest Money Deposit in the 

prescribed form and other documents scanned and uploaded are found in order will be 

opened after 3.00 P.M. 

4.3. Tender document containing the eligibility application & EMD will be opened on the 

Date of opening of tender, terms, and conditions, payment conditions, etc. 

4.4. Tender Documents uploaded without valid EMD shall be summarily rejected. 
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5. EVALUATION OF APPLICATIONS FOR ELIGIBILITY. 

5.1. The applications received shall be evaluated for eligibility to take part in the tendering 

process by a two-stage system. 

5.2. The applications will be evaluated for conformity to the eligibility criteria prescribed in 

2.1 to 2.4. 

5.3. The Indian Institute of Technology Tirupati reserves the right to restrict the list of eligible 

Tenderers to any number deemed suitable. 

5.4. Even though an applicant may satisfy the specified criteria, he would be liable to 

disqualification if he has: 

1. Made misleading or false representations or deliberately suppressed the information 

in the forms, statements and enclosures required in the application for eligibility. 

2. Record of poor performance such as slow work progress, abandoning work, not 

properly completing the Contract, or financial failures/ weaknesses etc. 

5.5. A list of eligible applicants whose financial bids will be opened shall be prepared and all 

concerned shall be intimated.  

5.6. The employer reserves the right to accept or reject any application, annul the 

qualification process / e-Tender process, and reject all applications at any time without 

assigning any reason or incurring any liability to the applicants.  

5.7. Earnest Money Deposit (EMD): 

The Earnest Money of the successful Tenderer will be taken as part of the Security 

Deposit as stipulated in Clause 1A of “General conditions of Contract”. EMD of 

unsuccessful bidders shall be refunded with 30 days after the finalization. 

 

6. INFORMATION AND INSTRUCTIONS TO APPLICANTS 

6.1. Definitions: 

The following words and expressions have their meaning here by assigned to them.  

1. EMPLOYER means IIT Tirupati acting through the Executive Engineer (Civil), 

Engineering Unit. 

2. APPLICANT means individuals, proprietary firms, firm in   partnership, the limited 

companies – private and Public Corporations 

3. Engineer-in-charge means EXECUTIVE ENGINEER (CIVIL), IITT  

4. Tender means “e-Tender” which will be submitted online through the dedicated 

website. 

6.2. Information and Instructions  

1. The applicant must visit the site of work at his own cost and examine it and its 

surroundings and collect all information that he considers necessary for proper 

assessment of prospective assignment.  
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2.  All information called for in the enclosed forms should be duly filled, signed, scanned 

and uploaded along with the e-Tender.  If additional information needs to be uploaded 

in a separate document, reference to the same should be given against respective 

columns. Such separate documents shall be chronologically uploaded in the e-Tender 

website.  If information is ‘nil’ it should also be mentioned as ‘nil’ or ‘no such case’. If 

any particulars/query is not applicable in case of the applicant, it should be stated as 

‘not applicable’. 

3. The applicants are cautioned that not giving complete information called for in the 

application forms required, not giving it in clear terms or making change in the 

prescribed forms or deliberately suppressing the information may result in the 

applicant being summarily disqualified. 

4. The applicant may furnish any additional information, which he thinks is necessary to 

establish his capabilities to successfully complete the envisaged work. However, the 

applicants are also advised not to upload superfluous/ additional information beyond 

the requirements of the Bid. No information will be entertained after the application is 

submitted, unless it is called for by the Institute. 

5. Applications made by email, fax, post or by person will not be considered. 

6. Clarifications, if any, or any additional information needed may be requested for in the 

Pre bid meeting. The clarifications given and additional information furnished by IIT 

Tirupati during pre-bid Meeting will form part of the Contract. The minutes of Prebid 

Meeting, corrigendum and Addendums will be uploaded in the e-Tender website.   

7. Documents submitted in connection with the tender will be treated as confidential and 

will not be returned. 

8. Tenderer can upload documents in the form of JPG format and PDF format. The size 

of individual file should not exceed more than 5MB. 

9. Tenderers are requested to comply following instructions:  

I.  After submission of the online Bid the Tenderer can re-submit revised online 

bid any number of times but before last Date and time of submission of 

tender as notified.  

II.  While submitting the revised Bid, Tenderer can revise the rate of one or more 

item(s) any number of times (he need not re-enter rate of all the items) but 

before last time and Date of submission of tender as notified.  

10. The percentage rate must be quoted in decimal percentage.  

11. The cell meant for quoting percentage rate in figures appears in cyan colour. In 

addition to this, cell containing options like Excess / less which is to be selected by the 

Tenderer, accordingly the amount quoted shall be calculated automatically. While 

selecting any of the cells a warning appears that if any cell is left blank the same shall 

be treated as “0”. Therefore, if cell is left blank and no rate is quoted by the bidder, 

rate of such item shall be treated as “0” (ZERO). 
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12. The tender submitted shall become invalid if:  

1. The Tenderer is found ineligible.  

2. The Tenderer does not upload all documents as stipulated in the tender 

document, including the undertaking about the deposition of the original Demand 

Draft (EMD) of the scanned copy of the EMD uploaded. 

3. If any discrepancy is noticed between the documents as uploaded at the time of 

submission of tender and hard copies as submitted physically by the lowest 

Tenderer with the Engineer-in-Charge, IIT Tirupati  

13. No intimation shall be given to the tenderers for submission of physical EMD along with 

other documents with the Engineer-in-Charge, IIT Tirupati.  

6.3. Authority to sign the application: 

1. If an individual makes the application, he shall sign it above his full type-written name 

and current address. 

2. If a proprietary firm makes the application, it shall be signed by the proprietor (with 

seal) above his full typewritten name & the full name of his firm with its current 

address. 

3. If a firm in partnership makes the application, it shall be signed (with seal) by all the 

partners of the firm above their full typewritten names and current addresses or by a 

partner holding power of attorney for the firm in which case a certified copy of a 

power of attorney shall accompany the application. A certified copy of the partnership 

deed and the current addresses of all the firm partners shall also accompany the 

application. 

4. Suppose a limited company or a corporation makes the application. In that case, it 

shall be signed by a duly authorized person holding power of attorney for signing the 

application. A certified copy of a power of attorney shall accompany the application. 

A limited company or corporation may be required to provide satisfactory evidence of 

its existence. The applicant shall also furnish a copy of the Memorandum of Articles 

of association duly attested by a Public notary. 

6.4. Clarification on the tender document 

A prospective Tenderer requiring any clarification on the Tender Document may send their 

queries through email id eutenders@iittp.ac.in addressed to EXECUTIVE ENGINEER, IIT 

Tirupati up to the date of pre-bid Meeting. All clarifications will be provided along with the 

minutes of pre-bid Meeting. No further communication regarding clarification/queries will be 

entertained after the pre-bid Meeting. 

 

mailto:eutenders@iittp.ac.in
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6.5. Pre-bid meeting 

The Tenderer or his authorized official representative is invited to attend a Pre-bid Meeting in 

EU meeting room with the tender inviting authority. The meeting link will be published in the 

CPP portal one week before the pre-bid meeting. The purpose of the Meeting will be to clarify 

issues and to answer questions on any matter that may be raised at that Meeting. Non-

attendance at the Pre-bid Meeting will not be a cause for disqualification of a Tenderer. 

 

6.6. Amendment to tender documents 

 
Before the deadline for submission of tenders, the tender document may be modified by issue 

of addendum. Any Addendum issued shall be part of the Tender Documents and shall be 

uploaded in the e-Tender website only. To give prospective Tenderers reasonable time in 

which to take the Addenda into account in preparing their tenders, extension of the deadline 

for submission of Tenders may be given as necessary. 

 

6.7. Instructions for filling up the forms A, B, C, D, E & E1 

1. Financial Information  

The applicant should furnish the Annual financial statement for the last 3 (three) years 

in Form A. 

2. Information about works.   

1. List of all works of similar class successfully completed during last the 7 (seven) 

years in Form B 

 2. List of projects under execution or awarded in Form – C 

3. Particulars of completed works and performance of applicant shall be duly 

authenticated / certified by an officer not below the rank of Executive Engineer in case 

of Government works or the Project Manager or an equivalent officer  in case of non-

governmental works separately for each work in Form - D   

3. Information about the organization 

Applicant is required to submit the following information in respect of his organization 

in form E and E1 

1. Name and postal address including telephone and fax nos. etc. Copies of original 

documents defining the legal status, place of registration and principal places of 

business.  

2. Names and titles of Directors and officers to be concerned with the work, with 

designation of individuals authorized to act for the organization.  

3. Information on any litigation / arbitration in which the applicant was involved during 

the last 5 (Five) years including any current litigation / arbitration in process. 
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4. Authorization for employer to seek detailed references from clients to whom works 

were carried out.  

5. Number of technical and administrative employees in parent company, subsidiary 

company and how these would be involved in this work – Form E 1 

4. Construction Plant and Machinery 

Applicant should furnish the list of construction plant and equipment including 

shuttering, centering, and scaffolding likely to be used for carrying out the work (in 

form F). Details of any other equipment not mentioned in form F but available with the 

applicant and likely to be used in this work may also be indicated.   

5. Letter of Transmittal 

 The applicant should submit the letter of transmittal as per the format attached.  

 

7. OPENING OF FINANCIAL BIDS 

 

7.1. The technically qualified applicants' financial bids (Tender) will be opened on the Date 

and time to be intimated later. 

7.2. Agreement shall be drawn with the successful Tenderer on prescribed Form No. CPWD 

7 which forms part of e-Envelope 2 (Financial Bid) 
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8. SCOPE OF WORK 

PART – A 

(PLUMBING, CARPENTRY, EXTERNAL DEVELOPMENT, MASONRY WORK AND DAY-

TO-DAY MAINTENANCE WORKS) 

8.1 Brief about the IIT Tirupati campus 

The Indian Institute of Technology Tirupati (IIT Tirupati), established in 2015, is an 

autonomous Institute under Ministry of Education, Government of India. It is declared as 

an Institute of National Importance under the Act of Parliament of India (Institutes of 

Technology Act, 1961). 

IIT Tirupati operated from the temporary campus on Tirupati – Renigunta Road initially, 

but all campus activities moved to Yerpedu campus as of 01 August, 2022. The Stage 

1A Transit Campus (over 36 acres) is integrated into the Permanent Campus spanning 

over 548.3 acres provided by the Government of Andhra Pradesh in Merlapaka Village 

on Yerpedu-Venkatagiri Highway. The Master Plan for the 12,000-student campus, has 

been completed. It shall include four zones, namely, Academic Zone, Hostel Zone, 

Housing Zone, and Recreational Zone, along with a transit campus (that is integrated 

with the permanent campus). It is planned to build the permanent campus in phases. A 

complete campus to cater to 2,500 students, 250 faculty members and 275 staff 

members is planned to be built by 2024. The construction is to be taken up in two 

stages. In Stage 1, to be completed by 2021, buildings and facilities to cater to 1,250 

students and 120 faculty members are to be completed, and all operations are to be 

moved to the permanent campus. Subsequently, the campus shall be developed in 

various phases growing over 25-30 years to cater to a 12,000-student campus. 

Currently, the campus has air-conditioned classrooms of various capacities such as 40, 

60, 90 and 120 seater classrooms to conduct classes. Also, high-end Laboratories of 

Civil, Mechanical, and Electrical engineering are operational at the transit campus. In 

addition, computer Labs, the health center, and the central library are available to 

facilitate students. The transit campus also hosts various indoor and outdoor sports 

facilities such as Badminton, Table Tennis, Gym, and Volleyball, Basketball, and 

Football. Supporting facilities such as common dining, laundry, and stationery shops are 

also available. 

8.2 Total campuses/buildings are listed below for ease of administration. ( Master plan 

attached for the reference) 

1. Laboratory Block – 1 

2. Laboratory Block – 2 

3. Old Classroom Block 

4. New Classroom Block 

5. Dining Block 

6. Hostel Block – A 

7. Hostel Block – B 

8. Hostel Block – C 

9. Hostel Block – D 

10. Hostel Block – E 

11. Hostel Block – F 

12. Indoor Sports Block 

13. Maintenance Office 

14. Administration Building  

15. Department Block – 1 

16. Department Block – 2 

17. Central Instrumentation Facility Block 

18. Lecture Hall Complex 

19. Engineering Unit Office 

20. Helium & Nitrogen Plant 
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21. Incubation Centre 

22. Hostel Block – 1 

23. Hostel Block – 2 

24. Dining Block 

25. Sports Utility Block 

26. Director Residence 

27. Type – B Quarters 

28. Type – C (1,2,3 & 4) Quarters (4 nos) 

29. Type – D Quarters 

30. Type – E Quarters 

31. Type – F Quarters 

32. Visitors Hostel 

33. 33/11 kV Main Receiving Substation 

34. 11kV Main Receiving Substation 

35. 11/0.433 kV ESS - 1  

36. 11/0.433 kV ESS – 2 & HVAC Plant 

37. 11/0.433 kV ESS – 4 

38. 11/0.433 kV ESS – 5 

39. 11/0.433 kV ESS – 6 

40. 11/0.433 kV ESS – South campus 

41. 600 kLD WTP & Fire Fighting Pump House 

42. 55 kLD WTP 

43. 325 kLD STP 

44. 275 kLD STP 

45. 110 kLD STP 

46. Over Head Tank (Drinking Water) 

47. Over Head Tank – 1 (Flushing Water) 

48. Over Head Tank – 2 (Flushing Water) 

49. 20 kL Underground Diesel Storage Tank 

50. Main Gate 

51. North Gate 

52. South Gate 

53. External Plumbing Lines, Drains, Roads and etc. 

 

8.3 The contractor shall provide the following minimum workforce to maintain the entire 

campus for “Plumbing, Carpentry, External Development and Masonry related day-to-

day Maintenance works”. 

S. No. Workforce Minimum Experience in Years Qty 

1 Horticulture Supervisor 2 Years experience in relevant field  1 

2 Skilled Plumbers 3 Years experience in relevant field  5 

3 Helpers to Plumbers 2 Years experience in relevant field  5 

4 Skilled Carpenters 3 Years experience in relevant field  3 

5 Helpers to Carpenters 2 Years experience in relevant field  3 

6 Skilled Mason 2 Years experience in relevant field  2 

7 Helpers to Mason 2 Years experience in relevant field  2 

8 Office Assistants  2 Years experience in relevant field 1 
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The contractor shall maintain sufficient workforce to provide eligible leaves and holidays per 

the governing rules and regulations, laws, acts and to meet aforesaid requirements. 

 

8.4 DAY-TO-DAY ACTIVITIES/ WORKS 

The following day to day maintenance responsibilities are included in contractor scope but not 

limited to. 

a) Contractor shall attend all day-to-day Plumbing, Carpentry, External Development, 

Masonry complaints (ex: Water leakage, pipe leakages, institute furniture maintenance, 

cupboard works, Small plastering works, small concreting works, pipe jointing, water 

level checking etc…) immediately after brought to his notice and within 24 hours. 

Otherwise, IIT Tirupati directly (or) through another agency may attend the complaints, 

the expenses incurred in this case and a liquidity damage of ₹ 1,000/- shall be deducted 

from monthly bills. 

b) The contractor shall maintain all plumbing and carpentry materials. Contractor shall 

repair (or) replace all damaged/ defective by arranging required brand new material of 

same make and model with the approval of IIT Tirupati, if same make and model are 

not available, decision of IIT Tirupati will be final on other makes and models. 

c) For the items not covered in PART – A of Schedule of Quantities mentioned in this 

tender, Contractor shall submit the obtained quotation along with the price list catalogue 

to IIT Tirupati for obtaining the necessary approvals. Payments against the spare parts, 

consumables, service charges, transportation & freight charges will be released as per 

the actuals to the contractor against submission of tax invoices supporting with copy of 

original bills and only after satisfactory operation. No payment will be released to the 

contractor for unsatisfactory operations after doing repair and replacements. 

d) Contractor shall provide minimum support for installation and maintenance of the 

Laboratory equipment’s, as and when required by the IIT Tirupati.  

e) Contractor shall maintain building wise/ area wise/ nature wise/ zone wise records of all 

materials/consumables used for replacement of damaged/ defective installation. Same 

records shall be provided to IIT Tirupati as and when required. With this data, contractor 

shall maintain adequate spares. 

f) Contractor shall coordinate with OEM (or) its authorized service agency for timely 

service of installations/fittings that are under warranty. Contractor shall make its efforts 

to get the services as early as possible. Contractor may request of IIT Tirupati for any 

information and support in this matter. 

g) Generally, all day-to-day complaints shall be attended with in working hours only i.e. 

from 09:00 hrs to 17:30 hrs. However, during exceptional cases like major breakdowns, 

emergency works, contractor shall work beyond the working hours. No additional 

payments will be made in this case. 



 18 

h) Contractor shall operate of required valves (near OHTs, buildings, WTP’s, STP’s and 

wherever located in the campus) etc. whenever required and as per the directions of IIT 

Tirupati. 

PART - B 

8.5 MINOR CIVIL WORKS 

a) Contractor shall execute the Minor Civil Works as directed by the IIT Tirupati at any time 

during the entire contract period. Work request shall be made by the IIT Tirupati for 

every minor work. IIT Tirupati shall prepare the required drawings, BoQ etc. to execute 

the work after release of Job card. With the receipt of Job card from IIT Tirupati, 

contractor shall start the works. 

b) Contractor shall complete the works in all aspects in due course of time and as per the 

BIS, CPWD specifications, IE rules and local governing laws. The contractor shall 

intimate the IIT Tirupati in case of any ambiguity. IIT Tirupati decision shall be the final 

in this case. 

c) The contractor shall take the measurements of quantities in presence of IIT Tirupati. 

Payment shall be released based on the measurements only. All measurements shall 

be taken as per the CPWD rules/regulations/specifications. 

d) Rates for the items covered in the tender shall be as per the percentage rate quoted by 

the contractor. For the items not covered in the tender taken from CPWD DSR 2021 

and the percentage rate quoted shall be applied to the same.  

e) Rates for any extra items not covered in the tender/ CPWD DSR 2021 shall be worked 

out as per the CPWD rate analysis procedures. 

f) Contractor shall deploy the separate workforce for minor works Plumbing, Carpentry, 

External development and Masonry day-to-day Maintenance shall not be used for Minor 

Civil Works. 

g) Contractor shall not make any civil (or) structural alterations without the prior approval 

from IIT Tirupati. 

h) No advance payments shall be released to the contractor. 

i) Contractor shall remove all the debris after completion of works. 

j) The following makes and models shall be used during entire tenure of the contract. 

Note: The contractor shall submit test reports for all the materials / equipment. If any 

make is not in accordance with the tender specification it will not be accepted even if 

the make is indicated in the above list. 

k) Apart from above works, Contractor shall provide skilled and unskilled manpower as 

and when required by the IIT Tirupati for any contingent works as per the percentage 

rate quoted by the contractor. 
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9. Conditions of contract 

9.1 Definitions 

In the contract, the following expressions shall, unless the context otherwise requires, have 

the meanings, hereby respectively assigned to them:- 

1. The expression ‘works’ or ‘work’ shall, unless there be something either in the subject 

or context repugnant to such construction, be construed and taken to mean the works 

by or by virtue of the contract contracted to be executed, whether temporary or 

permanent, and whether original, altered, substituted or additional. 

2. The ‘Site’ shall mean the land/or other places on, into or through which work is to be 

executed under the contract or any adjacent land, path or street through which work is 

to be executed under the contract or any adjacent land, path or street which may be 

allotted or used to carry out the contract. 

3. The ‘Tenderer’ shall mean the individual, firm or company, whether incorporated or not, 

undertaking the works and shall include the legal personal representative of such 

individual or the persons composing such firm or company, or the successors of such 

firm or company and the permitted assignees of such individual, firm or company. 

4. The ‘Engineer-in-charge’ means the Engineer who shall supervise and be in-charge of 

the work and who shall sign the contract on behalf of IIT Tirupati as mentioned in 

Schedule ‘F’ hereunder. 

5. ‘Accepting Authority’ shall mean the authority mentioned in Schedule. 

6. ‘Excepted Risks’ are riots (other than those on account of contractor’s employees), 

war, acts of God such as earthquake, lightening and unprecedented floods, and other 

such causes over which the contractor has no control and accepted as such by the 

Accepting Authority. 

7. ‘Market Rate’ shall be the rate as decided by the Engineer-in-charge on the basis of the 

cost of materials and labour at the site where the work is to be executed plus the 

percentage mentioned in Schedule ‘F’ to cover all overheads and profits. 

8. ‘Schedules(s)’ referred to in these conditions shall mean the relevant schedule(s) 

annexed to the tender papers or the standard schedule of Rates of the CPWD 

mentioned in schedule ‘F’ hereunder, with the amendments thereto issued up to the 

date of receipt of the tender. 

9. ‘Department’ means IITT which invites the tenders. 

10. ‘District specification’ means the specifications followed by the state of Andra Pradesh 

in the area where the work is to be executed. 

11. ‘Tendered value’ means the value of the entire work as stipulated in the letter of award. 

12. Employer means IITT. 

13. Where the context so requires, words imparting the singular also include the plural and 

vice versa. Any reference to masculine gender shall whenever required shall refer to 

feminine gender and vice versa. 
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14. Wherever the expression “Divisional Officer” appears in the Clauses, it should be 

substituted by the expression “Executive Engineer (Civil)”  

15. “Engineer in Charge” means Executive Engineer (Civil), IITT, and the Engineer means 

the officer representing the Engineer-in-Charge of the Project.  

 

9.2 Instructions for filling the Bill of Quantities (Schedule A & B)  

The spreadsheet containing the Bill of Quantity shall be downloaded from the above 

website and the same shall be uploaded to the e-Tender website after filling the rates. 

The file name of the spreadsheet document which is downloaded from the e-Tender 

website should not be changed in any case. 

 

1. The rate (s) must be quoted in decimal percentage. The column meant for quoting rate 

in figures appears in cyan colour. In addition to this, while selecting any of the cells a 

warning appears that if any cell is left blank the same shall be treated as “0”.  

2. The percentage below / above quoted shall only be considered. 

3. Tenders containing proposal for any alteration in the work or in the time allowed for 

carrying out the work, or which contain any other condition including conditional 

rebates, will be summarily rejected. 

4. The officer inviting tenders shall have the right to reject all or any of the tenders and will 

not be bound to accept the lowest or any other tender. 

5. The tender for the work shall not be witnessed by a Contractor or Contractors who 

himself / themselves has/have tendered for the same work. Failure to observe this 

condition would render tenders of the Contractor tendering, as well as witnessing the 

tender, liable to summary rejection. 

6. The tenderers shall sign a declaration under the Official Secret Act, 1923, for 

maintaining secrecy of the tender documents, drawings or other records connected 

with the work given to them. 

 

9.3 Refund / forfeiture of EMD 

1. At the time of tender submission, the scanned copy of the Demand draft for Rs 12 

Lakhs shall be uploaded, failing which the tender shall be rejected. 

2. If a tender is accepted, a receipt for the Earnest Money forwarded in addition to that 

shall be given to that Tenderer. 

3. Tender for the work shall remain open for acceptance for a period of 90 days from the 

date of opening of the Tender. 

4. If lowest tenderer withdraws his tender before the said period or issue of acceptance, 

whichever is earlier or makes any modification in the terms and conditions of the tender 

which are not acceptable to the Institute, then IITT, shall without prejudice to any other 

right or remedy, be at liberty to forfeit 100 % of the said earnest money. 
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9.4 Documents to be submitted upon acceptance of the tender. 

1. On acceptance of the tender, the name of the Tenderer's accredited representative(s) 

who would be responsible for taking instructions from the Engineer in Charge shall be 

communicated in writing to the Engineer in Charge. 

2. The Tenderer shall give a list of IITT employees related to him. 

 

9.5 Signing of Agreement. 

1. The successful Tenderer on acceptance of his tender shall, within 14 days from the 

stipulated date of start of the work, sign the contract. 

2. Documents constituting the contract 

a. Non judicial stamp paper for value not less than Rs.100 contains the brief 

description of the contract duly signed by both parties. 

b. The notice inviting e-tender, the financial bid and all other the documents including 

drawings, if any, forming the tender as issued at the time of invitation of e-tender 

and acceptance thereof together with any correspondence leading thereto. 

c. Decisions taken in the Pre-bid meeting if conducted. 

d. Letter of acceptance 

e. Letter of award (After submission of Performance Guarantee) 

 

9.6 Special conditions 

1. This is a percentage rate e-tender in two cover systems (Eligibility and Financial bid)  

2. The tenderers are requested to enter their percentage above / below in the prescribed 

cell in the BOQ excel sheet. 

3. These percentage rates are valid for one year from the date of award of work for all the 

items considered in the BOQ.  

4. If the lowest percentage quoted is not within the justified limit, negotiation will be 

conducted with the Lowest (L1) tenderer.  

5. If two or more tenderers quote the same L1 percentage, then sealed revised offer will 

be obtained from them and the lowest rate among them will be the L1 percentage for 

award of all the subheads. 

6. In case the revised offer also results in a tie, then the L1 will be decided on the basis of 

draw of lots in the presence of concerned bidders. 

7. The work will be awarded to the L1 contractor considering the rates quoted for both 

Part-A (Schedule I) and Part- B (Schedule II) together. 

8. The rate quoted shall include all applicable taxes, including GST prevailing on the date 

of tender. However, the rate of tax prevailing at the date of billing will only be paid 

based on the submission of tax invoice as per GST rules. 

9. The rates considered by IITT are inclusive of GST. Any reduction in the rates of GST 

from the quoted rates in the BOQ during the currency of the contract commensurate 



 22 

reduction in the quoted rates in BOQ will be effected and payment will be made 

accordingly. 

10. All the tenderers should ensure that they are GST compliant and the quoted rates are 

as per GST Law. The Tenderer should submit their GST registration certificate while 

uploading the tender document. 

11. If the tenderer fails to upload GST Registration certificate, the tender will be summarily 

rejected.   

12. Child Labour is strictly prohibited to work. 

13. Construction labour shall not be permitted (except staff for watch and ward) to stay 

inside the campus and no labour camp shall be allowed to be set up inside the 

campus. 

14. The construction activities and storage of materials shall be restricted within the area 

earmarked around the proposed building, which shall be barricaded with materials 

approved by IITT. 

15. The Tenderer shall abide by the restrictions imposed by the security wing of the 

Institute on the working and movement of labour, materials etc. and nothing extra shall 

be payable on this account. The contractor shall arrange for necessary photo identity 

passes for the labour for entry into the campus. Advance action for obtaining such 

passes shall be taken by the contractor and no claim on this account shall be 

entertained. 

16. Movement of labour should be restricted to the areas where work is carried out. 

Workers should be made to confine themselves to the work areas and should not 

wander into the nearby areas / buildings/ forest.  

17. The work should be executed during day time only. If the work is required to be carried 

out at night, necessary permission of the Engineer-in-charge shall be obtained.  The 

contractor will make his own arrangement for lighting the area; no extra amount for 

carrying out the work during night is payable. To the extent possible engaging women 

labour in the night shift should be avoided  

18. The work shall be carried out with least hindrance to the adjoining buildings and offices 

and the contractor will be responsible for any damage, caused to the existing fixtures, 

electric fittings, cables, roads, pipelines etc. in the course of execution and the 

contractor shall make good any such damages for which nothing extra is payable. 

19. No plot rent shall be charged for materials stocked in the institute land during the 

course of construction with the prior approval the Engineer. All such materials shall be 

removed at the time of completion of the work.  

20. The tenderer shall be tapped from the nearest available source and make his own 

arrangements for distribution of electricity to the required location.  

21. Tenderer shall inspect and examine the site and its surroundings and satisfy 

themselves before submitting their tenders as to the nature of the site and shall 

themselves obtain all necessary information as to risks, contingencies and other 
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circumstances which may influence or affect their tender. A tenderer shall be deemed 

to have full knowledge of the site whether he inspects it or not. Submission of a tender 

implies that the tenderer has read the complete contract documents and is aware of the 

conditions, specification of the work to be done and of the local conditions and other 

factors having a bearing on the execution of work. Any claim either for extra amount or 

for additional time for execution due to ignorance about the site and working condition 

is not payable. (Contractor shall preferably visit the site and undertaking should be 

submitted as per the Annexure-III) 

 

22. All documents forming the contact shall be taken as mutually explanatory of one 

another, detailed drawings being followed in preference to small scale drawing and 

figured dimensions in preference to scaled. 

 

23. In the case of discrepancy between the schedule of Quantities, the specifications 

and/or the Drawings, the following order of precedence shall be observed.   

Description of item in the Schedule of Quantities. 

Particular Specifications and special conditions, if any 

Drawings 

C.P.W.D Specifications 

Specifications of B.I.S.   

24. Suppose there are varying or conflicting provisions made in any one document forming 

part of the contract. In that case, the Engineer-in-charge shall be the deciding authority 

with regard to the interpretation of the documents and his decision shall be final and 

binding on the tenderer. 

25. Any error in description, quantity or rate in schedule of Quantities or any omission there 

from shall not vitiate the contract or release the contractor from the execution of the 

whole or any part of the works comprised therein according to drawings and 

specifications or from any of his obligations under the contract. All such variations, 

errors, additions, substitutions etc. shall be decided as per the terms of the contract 

26. The building work shall comply in all respects with the requirements of relevant bye-

laws of the local body under the jurisdiction of which the work is to be executed or as 

directed by the Engineer-in-Charge and nothing extra will be paid on this account. 

27. The work of water supply, internal sanitary installations and drainage work etc. shall be 

carried out as per the local body bye-laws and the contractor shall produce necessary 

completion certificate from such authorities after completion of the work, if required. 

28. Where CPWD specifications are not available for fittings and fixtures, the same should 

conform to bye-laws and specification of the local Body. The contractor should engage 

licensed plumbers for the work.   

29. The tenderer shall comply with all legal orders and directions of the local or public 

authority or municipality and abide by them. 
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30. The tenderer shall give a performance test of the installation(s) as per specifications 

before the work is finally accepted. Nothing extra shall be payable to the tenderer for 

the test.   

31. Any cement slurry added over base surface (or) for continuation of concreting to obtain 

better bond between old and new concrete is deemed to have been included in the 

items and nothing extra shall be payable or extra cement considered in consumption 

on this account. 

32. The Rate for RCC works includes cost of concreting in sloped & curved roof, chajjas & 

beams and no extra rate shall be payable for concreting in such situations. 

33. The contractor should construct proper mortar bands of lean mix with adequate depth 

& size over the roof for flooding with water & proper curing.  In case of Arches, wet 

gunny bags shall be used for a period of two weeks. 

34. Holes and chase for water supply and drainage etc., shall be provided as directed 

during progress of work without any claim for extra for finishing. 

35. The rate quoted for tiling on walls shall include providing the bevel edges for the 

corners or the PVC corner strips. No additional payment shall be payable on this 

account. 

36. Sample of all materials, fixtures, flooring tiles, wall tiles, doors, windows, sanitary 

fittings, roofing sheets electrical fittings etc., shall be got approved in advance from the 

Engineer-in-Charge before taking up the respective work. The contractor shall produce 

all the materials in advance so that there is sufficient time for testing and approving the 

materials and clearance of the same before their use in work.  

37. The contractor shall be furnished, free of cost one certified copy of the contract 

documents except Standard Specifications, Schedule of Rates and such other printed 

and published documents, together with all drawings as may be forming part of the 

tender papers. None of these documents shall be used for any purpose other than that 

of this contract. 

38. For any dispute arising out of this agreement, the legal jurisdiction will be at Tirupati in 

Andhra Pradesh only. 

39. It is not binding on the competent authority to accept the lowest or any other tender and 

any or all the tenders received can be rejected without assigning any reason. 

40. Canvassing, whether directly or indirectly, in connection with tender is strictly 

prohibited, and the tenderers who resort to canvassing will be liable to rejection. 

41. The competent authority reserves the right to accept part of the tender and the tenderer 

shall be bound to perform the same at the rates quoted. 

42. Other agencies related to this project will simultaneously execute their part of the work, 

and the contractor shall cooperate and allow smooth working of all such agencies.  The 

contractor shall leave such holes, openings etc., for laying / burying of pipes, cable, 

conduits, clamps, boxes and hooks for fans etc. as may be required for other agencies.  

Conduits for electrical wiring shall be laid in such a way that they leave enough space 
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for concreting and do not adversely affect the structural members. The rates quoted for 

the work items are deemed to include charges for coordinating with all such agencies; 

nothing extra is payable on this account. 

43. The following events will occur in the Campus, which may hinder work progress. The 

durations of the events are  

Tirustsava  - 5 days (normally in February to March) 

Convocation - 2 days (normally in September to November) 

44. The completion time stipulated in the contract is deemed to have included the above, if 

they happen during the duration of the contract. 

45. The work is to be carried out by skilled workers conversant with existing system in the 

campus. Suppose the contractor is associating any sub-contractor for execution. In that 

case, the associated sub-contractor shall have full knowledge of the existing system in 

the campus and such association shall be approved by IITT.  

46. The contractor has to bring the container for site office as well as the storage of 

materials at his own cost. The Engineer-in-charge will identify the location for site 

office. 

47. If necessary, water for execution will be supplied by IITT. 1.0% of the work value 

will be recovered for water charges in every running bills. 

48. IITT will provide electricity on a chargeable basis as per norms. 

49. Help desk to be provided with sufficient manpower to receive all the requests through 

ERP, Phone call, oral, etc. by the contractor.  

50. In clause 25 of GCC (Form 7), a Dispute Redressal Committee has been constituted by 

IITT. Inviting Dispute Redressal Committee is to be done as per Clause 25. 

51. Any reduction in the rates of GST from the quoted rates in the BOQ during the currency 

of the contract, commensurate reduction in the quoted rates in BOQ will be effected, 

and payment will be made accordingly. The market rate analysis adopted by IITT for 

calculating the reduction in GST will be final and binding on the contractor. 

52. The particular specification for certain items in the financial bid – Civil work - Bill of 

Quantity (BOQ) is enclosed as Schedule-2 (all rates inclusive of GST) and the same 

shall be read in conjunction with the corresponding specification given in the BOQ. 

53. Necessary site barricading details and material yard layout may be obtained from 

Engineer-in-charge. 

54. Spillover of any construction materials / earth on the road surface should be cleared 

immediately. 

55. The tenderer shall arrange his own electricity / power requirement if Necessary. No 

extra claim will be entertained for the same. 

56. No trees and vegetation shall be cut by the tenderer.   

57. All construction activities and labour movements should be restricted within the area 

earmarked for these purposes. 

58. No labour camp is allowed inside IIT Tirupati campus. 
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59. Firewood collection is strictly prohibited. 

60. All debris generated in the site premises / material yard should be removed and 

disposed outside IIT Tirupati campus. Necessary approval from local authority shall be 

obtained by the tenderer. No additional charges will be paid for the same. 

61. IIT Tirupati traffic regulation and speed limit should be followed without any violation. 

62. In case of violation of any rules by the tenderer, penalty will be levied by IIT Tirupati at 

the following rate. 

Sl. No. Operations Penalty 

1 Construction labour shed without approval from 

Engineer-in-charge  

Rs.5000/- per shed 

per day 

2 Labour wandering in to the nearby areas / buildings / 

forests other than permitted area 

Rs.500/-per person  

3 Disposing of food items / waste / package item inside or 

outside the site premises. 

Rs.1000/- per day 

4 If water stagnation occurs inside the construction site. Rs.500/- per day 

5 Dumping of debris and storage of materials outside the 

barricaded area. 

Rs.25000/- per day 

6 Improper maintenance of barricade. Rs.5000/- per day 

7 Improper sanitation of labour toilets Rs.1000/- per day 

8 Collection of firewood Rs.2500/- per day 

 

9.7 GENERAL CONDITIONS OF THE CONTRACT 

A) All modifications leading to changes in the contract with respect to technical and/or 

commercial aspects, including terms of delivery, shall be considered valid only when 

accepted in writing by IIT Tirupati by issuing amendment to the contract. Any printed 

conditions shall not bind IIT Tirupati, provisions in the contractor's BID, forms of 

acknowledgement of contract and other documents which purport to impose any 

condition at variance with or supplement to contract. 

B) The contractor shall not assign, sublet or transfer the contract or any part thereof or any 

benefit or interest therein or there under without the written consent of IIT Tirupati. If any 

with the consent of IIT Tirupati also, shall not establish any contractual relationship 

between the subcontractor (s) and the IIT Tirupati and shall not relieve the contractor of 

any responsibility, liability, or obligations under the contract and the contractor shall be 

responsible for the acts, defaults or neglects of any sub-contractor or his agent or 

workmen. 

C) The contractor shall mobilize complete resources like workforce, tools etc. from the date 

of commence of work. If the contractor fails to mobilize as above, IIT Tirupati shall have, 

without prejudice to any other clause of the contract, the right to terminate the contract. 

Contractor shall arrange required transportation facility for the workforce under this 
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contract. IIT Tirupati will not provide any transportation for contractor workforce, tools 

etc. 

D) The contractor shall establish its own office within the radius of 50 kms from the IIT 

Tirupati for easy access and efficient management of contract. 

E) IIT Tirupati shall provide the required operations and maintenance logbooks, registers 

mentioned in this contract.  

F) Engineer-in-Charge shall have authority for general supervision, overall supervision, co-

ordination at site, proper utilization of equipment and services, monitoring of 

performance and progress, commenting/ countersigning on reports made by the 

contractor’s representative at site in respect of works, receipts, and consumption etc. 

after satisfying himself with the facts of the respective cases.  

Engineer-in-charge shall have authority to follow up of supply and direction of the work, 

direction to stop the work. Whenever such stoppage may be necessary to ensure the 

proper execution of the contract to reject all works / materials / services which do not 

conform to the contract. The Engineer-in-Charge shall have no authority to either relieve 

the contractor of any of his duties or obligations under this contract. 

Engineer-in-Charge shall have the authority, but not obligation at all times and any time 

to inspect/ test/ examine/ verify any equipment machinery, instruments, tools, materials, 

personnel, procedures and reports etc. directly or indirectly pertaining to the execution 

of the work. However, this shall not construe to imply an acceptance by the inspector. 

Hence, the overall responsibility of quality of work shall rest solely with the contractor. 

Each and every document emerging from site in support of any claim made by the 

contractor shall have the counter signature/ comments of the IIT Tirupati representative/ 

engineer, otherwise no claim will be entertained by the IIT Tirupati. 

G) This contract is purely a WORKS CONTRACT intended for carrying out all the works 

mentioned in this contract. At no stage this should be construed or interpreted as a 

LABOUR CONTRACT or SUPPLY OF MANPOWER. 

H) WORKFORCE: Contractor shall deploy the minimum workforce support for PART - A 

works, throughout the contract period as committed in Annexure – V. The workforce 

shall be deployed based on the performance test conducted by IIT Tirupati in the 

relevant trade.  

I) The contractor may have to deploy more workforce than that committed by them 

(Annexure – V) in order to carry-out the works within the scheduled time to the 

satisfaction of the Engineer-in-Charge. However, no claim can be accepted for 

deploying more workforce than that committed for. 

J) Only persons with known antecedents and good conduct shall be deployed. Persons 

who are capable, qualified and experienced in relevant fields only shall be deployed. 
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Contractor shall be responsible for the conduct of the workforce deployed in case of any 

defects noticed in workforce employed. Contractor shall withdraw the same immediately 

and replace such workforce with a suitable substitute to ensure efficient and effective 

services. 

K) The contractor shall avoid frequent replacement of working staff and shall do so only 

with the prior approval of Engineer-in-Charge. Whenever any worker is absent due to 

any reason, the contractor shall deploy a substitute worker immediately so as to ensure 

trouble free service. 

L) The contractor shall maintain strict discipline among its workforce and shall abide by 

and conform to all rules and regulations promulgated by the IIT Tirupati governing the 

operations. If IIT Tirupati feels that the conduct of any of the contractor’s workforce is 

detrimental, the IIT Tirupati shall have the right to request for the removal of such 

workforce either for incompetence, unreliability, misbehavior, and security reasons etc. 

while on or off the job. The contractor shall comply with any such request to remove 

such workforce at contractor’s expense unconditionally. The contractor will be allowed a 

maximum of seven working days to replace the workforce by competent qualified 

workforce at contractor’s cost. 

M) The contractor shall solely and exclusively be responsible for engaging or employing 

the workforce for the execution of this work. All workforce engaged by the contractor 

shall be in its pay roll and be paid by them. IIT Tirupati will have no liability whatsoever 

concerning the workforce engaged for this contract. The contractor shall make regular 

and full payment of wages along with statutory dues in cash in the presence of the 

representative of IIT Tirupati to the workmen within 7th day of the following month 

irrespective of whether the contractor has raised the bill or not and furnish necessary 

documents whenever required by the competent authority. It shall be the responsibility 

of the contractor for any dispute arising between them and their workforce. IIT Tirupati 

indemnified against losses, damages or claims arising thereof. 

N) There will be no relations between IIT Tirupati and the workforce engaged by contractor 

under the contract. No claims for any employment in IIT Tirupati will be entertained or 

tenable. It shall be the sole responsibility of the contractor to regulate and effect any 

terms of employment with the engaged workforce without any liability whatsoever to the 

IIT Tirupati. 

O) The contractor shall be solely liable for any accident or injury that may happen to any of 

his workforce engaged in the contract. The IIT Tirupati shall not be liable for, or in 

respect of, any damage or compensation payable at law in respect of, or in 

consequence of, any accident or injury to any workforce in the employment of the 

contractor and the contractor shall indemnify and keep indemnified the IIT Tirupati 

against all such claims, damages, compensations and proceedings. The contractor 
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shall forthwith report to the IIT Tirupati all cases of accidents to any of his workforce and 

shall make every arrangement to render all possible assistance and aid to the victims of 

the accident. The IIT Tirupati will not take any responsibility to provide safety equipment 

and devices to workmen and any consequential accident due to non-provision of safety 

devices will be to contractor’s account.  The contractor shall ensure implementation of 

all necessary safety precautions in respect of various activities contemplated in the 

scope of the contract. 

P) TOOLS & PLANTS: No tools and plants will be supplied by the IIT Tirupati. All the tools 

and equipment, scaffolding, centring (including coir ropes), ladders and for the services, 

works under this contract shall be arranged by the contractor at no extra cost to the IIT 

Tirupati.  For storing the above tools and equipment safely, necessary storage open 

space will be provided by the IIT Tirupati. However, it is the contractor’s responsibility to 

safeguard all his property. IIT Tirupati is nowhere responsible for loss of contractor’s 

property, tools, appliances, equipment etc. 

Contractor shall provide minimum tools to every maintenance team. 

Q) No claim, whatsoever, either for loss of contractor’s property, tools, appliances, 

equipment etc., or accident to workforce, during the contract, will be entertained by the 

IIT Tirupati.  The workforce deployed on the work shall evince particular care and 

necessary precaution shall be bestowed where service to be maintained lies in the 

vicinity of electric lines and cables, both exposed and underground.  Any damage to 

men or property of IIT Tirupati due to careless operation and any consequential losses 

shall be to contractor’s account.  In the event of shocks, electrocution or damage to 

men or property, especially due to careless working, all consequential losses will be 

debited to the contractor. The IIT Tirupati will not be responsible for payment of any 

compensation on such account. The contractor shall take all precautionary steps to 

avoid any accidents resulting in damages to men and property. 

R) The contractor or his workforce shall not cause any damage to the equipment / tools / 

plants and any of the IIT Tirupati properties during this contract period.  If any damage 

is caused, the same shall be made good by the contractor at his own cost and risk in a 

manner approved by the Engineer-in-Charge. All activities shall be so carried out as not 

to damage IIT Tirupati property or existing sanitary/water supply/electric service lines.  

Any damage or loss to IIT Tirupati property due to rough or careless handling will be to 

the contractor’s account. 

Any kind of accident that may occur at the working area during this contract period will 

entirely be the responsibility of the contractor and IIT Tirupati will not be liable for any 

such accidents.  The contractor shall indemnify the IIT Tirupati against any claims from 

any agencies/ individuals arising out of any accidents of any nature. 

S) PAYMENT TERMS & CONDITIONS  
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for PART – A (ANNUAL PLUMBING, CARPENTRY, MASONRY DAY-TO-DAY 

MAINTENANCE WORKS): 

(a) The contractor shall submit the monthly bills in triplicate in respect of a particular 

month in the first week of the next month.  

(b) Contractor shall submit the monthly bills for service charges (i.e. S. No. 1.01 of 

schedule of quantities as per Schedule -1) and the payment towards services shall 

be made per month, effective within 30 days after receipt of monthly bills and after 

certification by Engineer-in-charge. The amounts to be made per month shall be 

kept firm during the contract period and any request for enhancement of the rates 

due to any reason shall not be entertained. 

(c) Contractor shall submit the monthly bills for materials used for replacement of faulty 

materials. Payment towards replacement of faulty material with brand new spares 

shall be released monthly, effective within 30 days after receipt of monthly bills and 

after certification by Engineer-in-charge. The rates of materials shall be as per the 

rates quoted. Any request for enhancement of the rates due to any reason shall not 

be entertained. 

(d) For the items not covered in the BoQ shall be as per the clauses mentioned 

somewhere in this tender for respective works. 

(e) The wages paid to the worker by the contractor shall not be less than the rates 

notified by the Chief Labour Commissioner (Central), from time to time with regard 

to the minimum wages applicable to the respective categories of worker. In case of 

revision of the wages, the contractor shall have to pay the minimum wages at the 

revised rate without fail and contractor will not be allowed to get the differential 

amount from IIT Tirupati. 

(f) Payment shall be made to the contractor after production of documentary evidence 

about making payment of minimum wages to their employees engaged through this 

contract. 

(g) Entire workforce deployed shall be covered by EPF & ESI.  Payment of EPF & ESI 

contributions is sole responsibility of the Contractor and Contractor shall indemnify 

to IIT Tirupati in this regard.  Non-payment of EPF & ESI contributions to the 

Government as per the extant rules will be viewed seriously. Documentary 

evidence for payment of EPF and ESI shall be provided along with bill for making 

necessary payment. 

(h) The contractor shall ensure that the bill submitted for the respective months must 

be supported with the documents confirming the EPF, ESI contribution along with 

documentary evidence confirming the payment done to the workforce. 

(i) Any shortage in the attendance of workforce committed by the contractor is not 

acceptable.  In case of shortage of workforce on exceptional grounds suitable 

substitute shall be deployed. In case of continuous absence of workforce (more 
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than two days), a liquidity damage of ₹ 1000.00 per day per person shall be 

recovered from monthly bills. Any loss incurred to the IIT Tirupati due to the 

shortage of workforce shall also be recovered from monthly bills.  

(j) Payment to the contractor would be strictly on certification of Engineer-In-Charge 

w.r.t satisfactory services. 

(k) Payment shall be made after deduction of GST and any other taxes deductible at 

source under the law in force. The applicable taxes and duties will be paid against 

documentary evidence. 

(l) In case of complaint of non-fulfilment of any obligation under the contract, IIT 

Tirupati reserves the right to withhold the payments due to them and out of such 

amount or amount of security held, if any or amounts likely to fall due to them (but 

without obligation to do so) to make such payment as it may consider necessary for 

smooth and unhindered working. 

(m) Everyday morning pep talks should be given to the Technician and helper 

regarding the works and safety.  

for PART – B MINOR CIVIL WORKS: 

(n) Contractor shall submit the bills after completion of works in all aspects along with 

the copy of work order, measurements of quantities etc. Payment to the contractor 

would be strictly on certification of Engineer-In-Charge with respect to satisfactory 

completion of works.  

(o) Payments shall be released within 30 days from the date of submission bills.  

(p) Payment shall be made after deduction of GST, Security deposits, Labour cess and 

any other taxes deductible at source under the law in force. The applicable taxes 

and duties will be paid against documentary evidence. 

T) Schedule-2 Minor civil works estimated value has been arrive based on the tentative Bill 

of quantities envisaged. Actual quantities to be executed will be based on the site 

requirements.  

U) INSURANCE: The contractor shall, at his own expense, arrange appropriate insurance 

to cover all risks assumed by the contractor under this contract in respect of its 

personnel deputed under this contract as well as contractor’s equipment, tools and any 

other belongings of the contractor or their personnel during the entire period of their 

engagement in connection with this contract. IIT Tirupati will have no liability on this 

account. 

V) TECHNICAL SPECIFICATIONS: All works are to be carried out as per current 

specification prevailing in the BIS, CPWD, statutory norms prescribed by local bodies, 

Fire Authorities and directed by the Engineer-in-Charge. 

W) DURATION OF CONTRACT: The contract shall remain valid for a period of 12 (twelve) 

months from the starting date of contract period. IIT Tirupati reserves the right to extend 

the contract on whole or part thereof up to 100% of the value at its discretion provided 
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the successful tenderer has completed the work satisfactorily. However, IIT Tirupati 

reserves the right to terminate the contract at any time before the expiry of the normal 

tenure in case service is found to be deficient/ unsatisfactory. 

IIT Tirupati reserves the right to review the performance and if the performance is not 

satisfactory during initial period of three months, the work is likely to be terminated. 

Contractor has to forego the Performance Bank Guarantee amount. 

X) UNIFORM, SAFETY SHOE, SAFETY HELMET, SAFETY JACKETS & IDENTITY 

CARDS: Three sets of Uniform for each workforce i.e. Pant, Shirt along with Shock 

Proof Safety Shoe, Safety Jackets & Identity cards etc. shall be provided within 15 days 

of commencement of work. Uniform should be in decent manner. Colour will be decided 

by the Engineer-in-Charge. All workforces shall wear uniform, safety shoe, safety 

helmet, Safety Jackets & identity cards while on duty. (Applicable for Part -A and Part-

B) 

Y) SAFETY: The contractor shall be responsible for the safety of all its 

workmen/employees during the period of execution of the work. The contractor shall 

provide all safety equipment’s like safety shoes, safety helmets, Safety Jackets, safety 

belts, etc., to all its workmen/employees to ensure their safety during execution of the 

work. The IIT Tirupati shall not be held responsible in case of any accidents, mishaps 

etc. to the contractor and its employees. Contractor shall provide first-aid facility at the 

site for his workforce. Contractor shall report all accidents/ near misses etc., along with 

the root cause analysis and action taken reports to IIT Tirupati. 

Z) ACTS & LAWS: The contractor shall be deemed to have acquainted himself with the 

Indian Income Tax Act 1961, Indian Companies Act 1956, Indian Customs Act 1962, 

Indian Electricity Act 2003, Factories Act 1948, Indian Mines Act 1952, Pollution Control 

Regulation, and other related Acts & Laws prevalent in India and as amended from time 

to time. The contractor shall strictly adhere to various labour laws, rules, regulations and 

notifications issued there under from time to time. 

AA) LABOUR LICENSE: The Necessary Labour License for employment of workers shall 

be obtained by the contractor immediately on receipt of Letter of Award/Letter of 

Commencement/Work Order from the Labour Officer concerned from the authorities 

(The Deputy Chief Inspector of Factories / Assistant Commissioner of Labour as the 

case may be). The license shall be amended and / or renewed wherever, there is an 

increase in the workmen employed by him or in the event of contract being extended or 

renewed. The Contractor shall inform the license number to the IIT Tirupati before 

taking up the work. 

Contractor shall be responsible to maintain, at site, relevant labour engagement 

registers for inspection by Labour Enforcement Authorities as and when called for.  Any 



 33 

fine/compensation levied by appropriate authority for failure to maintain required labour 

records at site, will be to contractor’s account.   

BB) RECORDS: The books of accounts shall be maintained by the contractor as per 

applicable rules more specifically indicating the attendance (Biometric attendance shall 

be fixed in the EU building), acquaintance of wages paid, EPF & ESI etc., and the IIT 

Tirupati shall have the right to inspect these records at any point of time and take 

necessary action to levy compensation for non-compliance of these provisions. 

CC) DEATH, BANKRUPTCY: If the Contractor dies or dissolve or go into bankruptcy, or 

being a corporation cause to be wound up except for reconstruction purposes or carry 

on its business under a receiver, the executors, successors or other representatives in 

law of the estate of the Contractor or any such receiver, liquidator, or any person in 

whom the contract may become vested, shall forthwith give notice thereof in writing to 

IIT Tirupati and shall remain liable for the successful performance of the contract, and 

nothing aforesaid shall be deemed to relieve the Contractor or his successors of his or 

their obligations under the contract under any circumstances. IIT Tirupati may terminate 

the Contract by notice in writing to the Contractor. 

DD) FORCE MAJEURE: Force majeure is an event beyond the control of contractor and not 

involving the contractors fault or negligence and which is not foreseeable. Such events 

may include, but are not restricted to acts of the IIT Tirupati / contractor either in its 

sovereign or contractual capacity, wars or revolution, hostility, acts of public enemy, civil 

commotion, sabotage, fires, floods, explosions, epidemics, quarantine restrictions, 

strikes, lockouts, and freight embargoes. The decision about force majeure shall rest 

with IIT Tirupati which shall be final and binding. 

If there is delay in performance or other failures by the contractor to perform obligations 

under its contract due to event of a force majeure, the contractor shall not be held 

responsible for such delays/failures. 

If a force majeure situation arises, the contractor shall promptly notify IIT Tirupati in 

writing of such conditions and the cause thereof within fifteen days of occurrence of 

such event. Unless otherwise directed by IIT Tirupati in writing, the contractor shall 

continue to perform its obligations under the contract as far as reasonable/practical and 

shall seek all reasonable alternative means for performance not prevented by the force 

majeure event. 

If the performance in whole or in part or any obligation under this contract is prevented 

or delayed by any reason of force majeure for a period of exceeding sixty days, either 

party may at its option terminate the contract without any financial repercussion on 

either side. 

EE) ARBITRATION: Except where otherwise provided for in the contract all questions and 

disputes relating to the meaning of the works, specifications and instructions 
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hereinbefore mentioned and as to the quality of workmanship or materials used on the 

work or as to any other question, claim, right, matter or thing whatsoever in any way 

arising out of or relating to the contract, designs, drawings, specifications, estimates, 

instructions, orders or these conditions or otherwise concerning the work or failure to 

execute the same whether arising during the progress of the work or after the 

completion or abandonment thereof shall be referred to the sole arbitration of the  Dean 

Planning & Infrastructure of IIT Tirupati and if Dean Planning &Infrastructure is unable 

or unwilling to act, to the sole arbitration of some other person appointed by the Dean 

Planning &Infrastructure, willing to act as such arbitrator. The cases referred to 

arbitration shall be other than those for which the decision of the Engineer-in-Charge is 

expressed in the contract to be final and conclusive. There will be no objection if the 

arbitrator so appointed an employee of IIT Tirupati is and that he had to deal with the 

matters to which the contract relates and that in the course of his duties as such he had 

expressed views on all or any of the matters in dispute or difference. 

The arbitrator to whom the matter is originally referred being transferred or vacating his 

office or being unable to act for any reason, Dean P&I as aforesaid at the time of such 

transfer, vacation of office or inability to act, shall appoint another person to act as 

arbitrator in accordance with the terms of the contract. Such person shall be entitled to 

proceed with the reference from the stage at which it was left by his predecessor. 

Subject as aforesaid the provision of the Arbitration & Reconciliation Act 1996 or any 

statutory modification or re-enactment thereof and the rules made there under and for 

the time being in force shall apply to the arbitration proceeding under this clause.   

It is a term of the contract that the party involving arbitration shall specify the dispute or 

disputes to be referred to arbitration under this clause together with the amount or 

amounts claimed in respect of each such dispute. The arbitrator(s) may from time to 

time with consent of the parties enlarge the time for making and publishing the award.   

The work under the contract shall, if reasonably possible, continue, during the 

arbitration proceedings and no payment due or payable, to the contractor shall be 

withheld on account of such proceeding.   

The Arbitrator shall be deemed to have entered on the reference on the date he issues 

notice to both the parties fixing the date of first hearings. The arbitrator shall give a 

separate award in respect of each dispute or difference referred to him. The venue of 

arbitration shall be such place as may be fixed by the Arbitrator in his sole discretion. 

The award of the arbitrator shall be final, conclusive and binding on all parties to this 

contract.   
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10. SCHEDULES 

Schedule ‘A’ - The Schedule of rates is enclosed in both Excel and Pdf format in this 

document. (Schedule-1&2) 

 

Schedule ‘B’ - Schedule of materials proposed to be issued to the tenderer.  

NO MATERIAL SHALL BE ISSUED TO THE TENDERER BY IITT 

 

Schedule ‘C’ - Schedule of tools and plants proposed to be hired to the tenderer. 

NO TOOLS AND PLANTS SHALL BE HIRED TO THE CONTRACTOR BY IITT 

 

Schedule ‘D’ - Extra schedules for specific requirements / documents for the work, if any. 

NIL 

 

Schedule ‘E’ - Price escalation – Not Applicable 

 

Schedule ‘F’ 

Name of work:  Comprehensive AMC for Carpentry, Plumbing, External development 

works, and day-to-day maintenance works in IIT Tirupati, Yerpedu (M), Tirupati (Dt).  

 

Estimate cost put to tender   : Rs 400 Lakhs  

Earnest Money Deposit: 12 Lakhs towards Earnest Money Deposit (EMD) drawn in favour of 

IITTirupati, Tirupati - 517619 and payable at Tirupati.  

 

Performance Guarantee  : 5% of the tendered value 

 

Security Deposit  : 2.5% of the tendered value 

 

General Rules and Directions:  

Officer inviting tender   : Executive Engineer (Civil), IITT 

Maximum percentage for quantity of items  

works to be executed beyond which rates  : See below 

are to be determined in accordance with 

clause 12.2 and 12.3. 

 

Definition  

 

Engineer-in-charge     :  Executive Engineer (Civil) 

 

Accepting Authority     : Director, IITTirupati 
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Percentage on cost of material and  

labour to cover all overheads and profit  : 15%   

    

Standard schedule of rates    : CPWD DSR 2021 

 

Department      : IIT Tirupati 

 

Standard CPWD contract form    : CPWD form 7 with upto date 

         Modification and correction  

Clause 1 

i.) Time allowed for submission of Performance  

 Guarantee from the date of issue of letter of    

 acceptance in days.    : 14 (seven) Days   

 

(ii) Maximum allowable extension beyond the  

 period provided above    : 7(Seven) Days. 

 

Clause 2 

Authority for levying compensation under clause 2 : Executive Engineer  

 

Clause 2a 

Whether clause 2a shall be applicable  :  Not applicable. 

   

 

Clause 5  

Number of days from the date of issue of  

letter of acceptance for reckoning the date of start : 14 Days 

 

Milestones to be achieved shall be as given below: Not Applicable   

 

Time allowed for execution of work : 12 months (May be extended further one   
    year based on the performance with cost   
    escalation of 5%) 
 

Authority to give fair and reasonable     

Extension of time for completion of work : Executive Engineer, IITT 

 

Clause 6A:  Applicable to this contract. The following condition shall also be applicable. 
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Clause 7  

Gross work to be done with net payment. 

after adjustment of advances for material   : Rs.10 Lakhs or as certified 

by  

collected, if any, since the last such payments  the Engineer-in-Charge 

for being eligible to interim payment    

 

Clause 10A - List of testing equipment to be provided as listed in this Document if 

necessary. 

A. For Building Works 

1. Balances 

(i) 7 kg to 10 kg capacity, semi-self-indicating type - accuracy 10 gm. 

(ii) 500 gm capacity, semi-self-indicating type - accuracy 1 gm. 

(iii) Pan balance- 5 kg capacity - accuracy 10 gms. 

2. Ovens-electrically operated thermostatically controlled up to 110°C - sensitivity 1°C. 

3. Sieves: as per IS 460-1962. 

(i) I.S. sieves - 450mm internal dia, of sizes 100 mm, 80 mm, 63mm, 50 mm, 40 mm, 

25 mm, 20 mm, 12.5 mm, 10 mm, 6.3 mm, 4.75mm, complete with lid and pan. 

(ii) I.S. sieves- 200mm internal dia (brass frame) consisting of 2.36mm, 1.18mm, 600 

microns, 425 microns, 300 microns, 212 microns, 150 microns, 90 microns, 75 

microns, with lid and pan. 

4. Sieve shaker capable of 200 mm and 300 mm dia sieves, manually operated with timing 

switch assembly. 

5. Equipment for slump test- Slump cone, steel plate, tamping rod, steel scale, scoop. 

6. Dial gauges, 25 mm travel - 0.01 mm/division least count - 2nos. 

7. 100 tons compression testing machine, electrical-cum manually operated. 

8. Graduated measuring cylinders 200 ml capacity - 3 Nos. 

9. Enamel trays (for efflorescence test for bricks). 

(i) 300 mm × 250 mm × 40 mm- 2 nos. 

(ii) Circular plates of 250 mm dia - 4 nos. 

 

B. Field Testing Instruments 

1. Steel tapes - 3 m, 15m & 30m 

2. Vernier calipers 

3. Micrometer screw 25 mm gauge 

4. A good quality plumb bob 

5. Spirit level, minimum 30 cms long with 3 bubbles for horizontal vertical 

6. Wire gauge (circular type) disc 

7. Foot rule 

8. Long nylon thread 
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9. Rebound hammer for testing concrete 

10. Dynamic penetrometer 

11. Magnifying glass 

12. Screw driver 30 cms long 

13. Ball pin hammer, 100 gms 

14. Plastic bags for taking samples 

15. Moisture meter for timber 

16. Earth resistance tests 

17. Meggar  

Whether Clause 10B (ii) shall be applicable  : Not applicable 

Clause 10 CC      : Not applicable to this contract 

Clause 10 CA and 10C     : Not Applicable to this contract. 

Clause 11        

Specification to be followed for execution of work. 

As per DSR 2021 Rates (Civil)  

Clause 12  

Deviation limit beyond which clauses               

12.2 & 12.3   shall apply for building work              No Limit   

 

Deviation limit beyond which  
clauses 12.2 & 12.3   shall apply for   No Limit     
foundation work. 
  

Clause 16 

Competent Authority for     Executive Engineer (Civil) 
deciding reduced rates for items which  
are not as per specification. 
 

Clause 18 

List of machineries, tools & plants to be deployed by the tenderer as per the site condition and 

specification as and when required.  

List of mandatory machineries, tools & plants to be deployed by the tenderer: 

1. RM 800   - 2 Nos     

2. Vibrators – 6 Nos 

3. Plate vibrators – 2 Nos     

4. Truck  -  1 No  

5. Tipper -  1 No 

6. MS pipe scaffolding materials  

7. Steel shuttering materials  

8. De-watering pump – 2nos 
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Clause 25 Settlement of Disputes & Arbitration:  Yes, Applicable to this contract 

Clause 36 (i) Technical Personnel to be employed at site 

To take care of your documentation and technical support (IIT will not pay for the 

below mentioned post but contractor has to ensure for the deputation ) 

 

11. ADDITIONAL SPECIFICATIONS 

 

The additional specification below is not a substitute for CPWD or IS specifications. These 

shall be read along with CPWD specifications or IS specifications. 

 

11.1  GENERAL 

1. The work shall be carried out using metric dimensions only and shall be measured 

and paid in metric dimensions. F.P.S. units, if any, mentioned in drawings etc are for 

guidance only. 

2. Wherever any reference to any Indian Standard Specification occurs in the 

documents relating to this contract the same shall be inclusive of all amendments 

issued thereto or revision thereof if any, up to the date of receipt of tenders. 

3. Unless otherwise specified in the schedule of quantities the rates for the various 

items are for execution at all heights, levels and locations. 

4. Unless otherwise specified in the schedule of quantities the rate for the items of the 

work shall be considered as inclusive of pumping out or bailing out water during 

execution, if required, for which no extra payments will be made.  This will include 

water encountered from any source, such as rains, floods, sub-soil water table being 

high or due to any other cause whatsoever. 

 

11.2. FLY ASH CONCRETE BLOCK 

1. GENERAL  

a. Terminology Connected with this work shall be same as those applicable 

for Brick Work  

Designation 
Minimum qualification 

and experience required 
Discipline 

Number 
of 

persons 

Rate of 
recovery per 

month for non-
employment 

Principal 
Technical 

Representative 

Graduate Engineer with 
minimum 5 years  

Civil 01 Rs. 25000 

Site/Billing/safety 
Engineer 

Graduate Engineer with 
minimum 2 years or  

Diploma Engineer with 
minimum 5 years of 

experience   

Civil 01 Rs. 15000 
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b. The tenderer whose tender is accepted shall furnish the name(s) of the 

manufacturer from whom he proposes to procure the blocks and get the 

same approval from the Engineer in Charge before procuring the material. 

The Engineer in Charge may inspect/inspect the factory from where the 

tenderer proposes to procure the blocks before approval. The tenderer 

shall arrange for the inspections.  

c. The tenderer shall furnish the following and obtain prior approval of the 

Engineer before procuring the blocks 

i. The size and grading of stone aggregate to be used 

ii. The grading of fine aggregate 

iii. Details of fines obtained from stone crushing proposed to be used in 

the manufacture of the blocks 

iv. The type of cement proposed to be used 

v. The type of fly ash proposed to be used and % proposed 

vi. Details of additives etc if any to be used. 

d. The proportion of the ingredients may be decided by the tenderer / 

manufacturer to obtain the required strength and other required qualities 

and got approved in advance. 

e. Concrete Blocks shall be manufactured in a factory equipped with weigh 

batching arrangements for weighing the various ingredients and the blocks 

shall be manufactured using machinery equipped with vibratory / 

mechanical compaction arrangements.  

f. The blocks shall have smooth rectangular faces with sharp corners and 

shall be uniform in colour and shall emit a ringing sound when struck 

g. Necessary quality control and testing facilities should be available in the 

factory for conducting routine tests on each batch of the blocks and 

necessary records should be available.  

2. Dimension of the Blocks  

The  blocks shall be of size 225 x 115 x 70 MM  

The blocks shall be tested as per procedure detailed in IS 2185 (Part I) – 2005  

The tolerances shall be as given below 

Length = +or - 5MM 

Width / Thickness    = + or – 3 MM  

3. Strength of the Blocks 

 The class designation of the blocks shall be M10. The average compressive 

strength shall not be less than 10 N per sqmm and strength of individual units shall not be 

less than 8 N per sqmm. The blocks shall be tested as per procedure detailed in IS 2185 

(Part – I) – 2005 
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4.  Water absorption  

 The blocks shall be tested as per procedure detailed in IS 2185 (Part – I) – 2005 

for water absorption and the absorption shall not exceed 10 %.  

5.  Drying Shrinkage 

      The blocks shall be tested as per procedure detailed in IS 2185 (Part – I) – 2005. 

The drying shrinkage shall not exceed 0.06 % 

 

6. Moisture Movement 

  The blocks shall be tested as per procedure detailed in IS 2185 (Part – I) – 2005. 

The moisture movement shall not exceed 0.09 % 

  

7. Masonry Work 

     The method of construction, the bonds, width of joints, curing, measurements, 

tolerances in masonry work, etc shall be as per CPWD specifications detailed for  “Brick 

work” 

 

11.3. WATER PROOFING TREATMENT 

1. General: 

All the water proofing treatment shall be got executed through one of the approved special 

agencies. The tenderer shall furnish the following particulars immediately after the issue 

of acceptance of the tender by the department 

 

a. The name of specialized firm 

b. The trade names of the product, which would be used. 

c. List of works where the treatment had been used 

d. Quantity of chlorides and sulphides used in the product. 

 

 GUARANTEE FOR WATER PROOFING TREATMENT 

a. Ten years guarantee in prescribed proforma attached shall be given by the 

tenderer for the water proofing treatment. 

b. 10 %( ten percent) of the cost of the items pertaining to water proofing shall 

be retained as guarantee to watch the performance of work executed.  

c. However, half of this amount (withheld) would be released after 2 years 

from the date of completion of the work, if the performance of the water 

proofing works is satisfactory.  

 

d. The remaining with held amount shall be released after completion of 10 

years from the date of completion of work, if the performance of the water 

proofing works is satisfactory.  
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e. If any defect is noticed during the guarantee period, it should be rectified by 

the tenderer within 7days of issuing of notice by Engineer-in-charge.  

f. If not attended to, the same shall be got done through other agency at the 

risk and cost of the contractor and recovery shall be effected from the 

amount retained towards guarantee. 

g. In any case the contractor and the specialist agency during the guarantee 

period shall inspect and examine the treatment once in every year and 

make good any defect observed and conform the same in writing.  

h. The security deposit can be released in full, if bank guarantee of equivalent 

amount, valid for the duration of the guarantee period, is produced and 

deposited with the Institute. 

 

11.4. Electrical Conduits Laying 

For fixing electrical conduits in walls the required chase should be cut using only 

electrically operated circular saw. Using of hammer and chisel is completely prohibited. 

 

11.5 Stainless steel handrail 

Stainless steel, tubes, bars, etc., bright polished including matching stainless items 

such as plates, screws, etc,. welting and forming units with best workmanship, set in 

position using special hardware, expansion fasteners of approved make, etc., in all floors 

and all levels, and without painting, all complete with SS 304 Stainless Steel and as per 

architectural drawings. 

 
11.6. CONDITIONS FOR CEMENT AND STEEL BROUGHT BY THE TENDERER FOR 

USE IN THE WORK 

CEMENT 

The tenderer shall procure OPC grade 43/ 53 / PPC super grade from reputed 

manufactures of cement having a production capacity of one million tones per annum 

or more, such as ACC, Ultratech (L & T), Ramco, Chettinad, Zuari, Birla, Cement 

Corporation of India, etc or any manufacturer approved by the Ministry of Industry, 

Government of India and holding license to use ISI Certification mark for their product 

whose name shall be got approved from the Engineer-in-Charge. The tenderer may 

submit a list of cement manufactures whose product they propose to use. The 

Engineer-in-charge has right to accept or reject the names of the manufactures which 

the tenderer propose to use in the work.  No change in tendered rates will be 

accepted if the tender accepting authority does not accept the list of cement 

manufactures given by the contractor, fully or partly.  

 Supply of cement shall be in 50 kg bags bearing manufacture’s name and ISI 

marking. 
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  Samples of cement arranged by the contractor shall be got tested in accordance with 

provisions of relevant BIS codes.  

If test results indicate that the cement arranged by the contractor does not conform to 

the relevant BIS codes, the same shall stand rejected and shall be removed from the 

site at his own cost within a week’s written order form the Engineer-in-charge to do so. 

7.  The cement shall be brought to site in bulk supply of approximately 5 tonnes or as 

decided by the Engineer- in- charge 

 8. The cement godown of the capacity to store a maximum of 200 bags of cement shall 

be constructed by the contractor at site of work for which no extra payment shall be 

done. 

9.   Double lock provision shall be made in the door of the cement go-down, the keys of 

one lock shall remain with the engineer-in-charge or his authorized representative and 

the key of the other lock shall remain with the contractor.  

10. The contractor shall be responsible for the watch and ward and safety of the cement 

go-down.  

11. The contractor shall facilitate the inspection of the cement go-down by the Engineer-

in-Charge or his authorized representative at any time 

12. The contractor shall supply free of charge the cement required for testing.  

13. The frequency and the details of the test shall be decided by the Engineer-in-Charge 

depending on the quantum of supply in each batch. The cost of tests shall be borne by 

the contractor /Institute in the manner indicated below 

13.1 by the contractor, if the results show that the cement does not conform to 

the relevant BIS Code 

14. The actual issue and consumption of cement on work shall be regulated and proper 

accounts maintained as provided in the contract.  

15.  The theoretical consumption of cement shall be worked out as per procedure 

       prescribed in the contract and shall be governed by conditions laid there in.  

16.  Items for which standard coefficients of cement consumption are not available in DSR  

       2012, the same shall be decided by the Engineer-in-charge.  

17. If the cement consumed is less than the theoretical quantity (after allowing for 

wastage and variation) the cost of the cement consumed less at market rate plus 10% 

and cartage charges to site of work shall be recovered from contractor provided the 

work carried out is acceptable to the Institute. 

18. Cement brought to site and cement remaining unused after completion of work shall 

not be removed from site without written permission of the Engineer-in-charge. 

19. The cement bags shall be stacked on proper floors consisting of two layers of dry 

bricks laid on well consolidated earth at a level of at least one foot above ground level. 

The stacks shall be in rows of two and 10 bags high with a minimum of 0.6 m clear 

space all round. The bags should be placed horizontally continuous in each line actual 
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size / shape of godown shall be as per site requirements and nothing shall be paid on 

this account.  

20. The decision of Engineer-in-charge regarding the capacity of the godown  shall be 

final. 

21. Cement register for the cement shall be maintained at site. The account of daily 

receipt and issue of cement shall be maintained in register in the proforma prescribed 

and signed daily by the contractor or his authorized agent. 

 

11.7. STEEL 

1. The contractor shall procure steel/TMT reinforcement bars of grade Fe 500D 

conforming to relevant BIS codes from main producers (viz) SAIL, TISCO or RINL  

2. The contractors shall have to obtain and furnish test certificate to the Engineer-in-

charge in respect of all supplies of steel brought by him to the site of work.  

3. Samples shall also be taken and got tested by the Engineer-in-charge as per the 

provisions in this regard in relevant BIS codes.  

4. In case the test results indicate that the steel arranged by the contractor does not 

conform to BIS codes, the same shall stand rejected and shall be removed from the 

site of work by the contractor at his cost with in a week’s time from written orders from 

the Engineer-in-charge to do so. 

5. The Steel reinforcement shall be brought to the site in bulk supply of 2 tonnes or more 

as decided by the Engineer-in-charge 

6. The steel reinforcement shall be stored by the contractor at site of work in such a way 

as to prevent distortion and corrosion and nothing extra shall be paid on this account. 

Bars of different size and length shall be stored separately to facilitate easy counting 

and shifting. 

7. For checking nominal mass, tensile strength, bend test, rebend test. Etc specimen 

of sufficient length shall be cut from each size of the bar at random at frequency 

not less then specified below. 

Size of Bar For Consignment below 100 
tonnes 

For Consignment over 100 
tonnes 

Under 10 mm dia One sample for each 25 tonnes 
or part there of 

One sample for each 40 
tonnes or part there of 

10mm to 16 mm One sample for each 35 tonnes 
or part there of 

One sample for each 45 
tonnes or part there of 

Over 16 mm dia One sample for each 45 tonnes 
or part there of 

One sample for each 50 
tonnes or part there of 

 

8.  The contractor shall supply free of charge the steel required for the testing. The 

cost of test shall be borne by the contractor / Institute in the manner indicated 

below 

i. By the contractor, if the results show that the steel does not conform to relevant 

BIS codes 

ii. By the Institute if the results, show that the steel conforms to relevant BIS codes. 

9.  The actual issue and consumption of steel on work shall be regulated and proper 

accounts maintained as provided in the contract. The theoretical consumption of 
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steel shall be worked out as per procedure prescribed in the contract and shall be 

governed by conditions laid therein. 

10. Steel brought to site and steel remaining unused shall not be removed from site 

without the written permission of the Engineer-in-charge. 

11. The standard section weights referred to as standard tables of CPWD Specifications 

shall be considered for conversions of length of various sizes of MS bars and cold 

Twisted bars/high yield strength deformed bars/thermo-mechanically treated bars 

into weight are as under 

Size (dia in mm) Weight in kg/m 

6 0.222 

8 0.395 

10 0.617 

12 0.888 

16 1.579 

18 1.999 

20 2.467 

22 2.985 

25 3.855 

28 4.836 

32 6.316 

36 7.994 

40 9.869 

45 12.490 

50 15.424 

 

12. For steel, measurement will be regulated on sectional weight basis, weight being  

calculated with help of above tables. The weight shall also be taken as per actual 

basis. If actual weight is found lower than the standard weight but within tolerance 

limits as per relevant IS codes, nothing extra shall be paid for over weight of steel 

section than given in the table. 

13. The mild steel to be used shall conform to IS 432 - Cold twisted bars/High yield 

strength deformed bars and thermo-mechanically treated bars shall conform to IS 

1786.  

14. The contractor shall submit challan / bill / gate pass /cash memo in support of 

material purchased from manufactures/their authorized dealers/authorized 

producer. 

15. Over the theoretical quantity of materials so computed, a variation shall be allowed 

as specified in schedule F. 

16. If the quantities of materials actually used are less than the theoretical Quantities 

including authorized variations, the cost at market rates plus 10% including 

cartage to the site of such quantities of materials as determined by Engineer-in-

charge, which shall be final and binding, shall be recovered from the contractor 

without prejudice to department rights/remedies available under the contractor, 

for action against substandard work. 
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12. STATUTORY REQUIREMENTS / APPROVAL FROM STATUTORY AUTHORITIES 

 Work  for  electrical  installation  shall  be  carried  out  in  accordance with this 

specification  and  complying  with  the  relevant  statutory   requirements  and national  

standards. It  shall  be  the  responsibility  of  the contractor to obtain approvals of 

competent Central or State  Government  authorities  and  satisfy them  regarding  the  

compliance  with  relevant  regulations  for this scope of work. 

The work should be carried out only under the supervision of licensed supervisors. 

The licenses possessed by the Contractor’s supervisor shall be made available to the 

Client for scrutiny before commencement. 

13. Special conditions for Protection of Environment 

 

1. The debris / construction waste and other waste generated from the work spot 

should not be thrown inside the campus.  All waste material should be taken 

out of the campus or should be dumped at a place earmarked by the Engineer 

in charge. All construction material should be stored only at places earmarked 

by the engineer in charge.  

2.  Material like cement, aggregate, steel etc should not be stored in buildings that 

are in use. If any material stored in unauthorized location the same shall got 

removed at the cost of contractor and necessary rent shall be levied for the 

area used for storage. 

3. For Inter-carting of various materials use of animal drawn vehicles are strictly 

prohibited. 

4. Preparation of concrete, mortars in the roads, pavements, bare floors under the 

building is strictly prohibited. 

5. While transporting the materials along the road, spillage of material should be 

avoided. If any spillage occurs, the same should be got cleaned immediately. 

6. No vegetation inside the campus should be damaged. 

7. Smoking is strictly prohibited at workplace. 
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14. Safety at the Site 

1. The contractor must appoint a qualified person (full time) for taking care of 

implementation of Safety systems. 

 

2. The Contractor shall submit the Project Safety Plan stating the methodology 

of implementation of systems to ensure the safe and environment friendly work 

place. The Safety Plan must include the following. 

a. Organization Chart  

b. Reporting relationship of the safety enforcement personal in a flow chart 

c. Safety Committee Structure – Chairman, secretary and committee members 

           14.1  Roles & Responsibilities of the Safety committee 

1. applicable Statutory requirements, standards and codes related to safety and 

its adherence,  

2. General safety rules and regulations concerning use of personal protective 

equipment and safety devices relevant to site activities, Awareness and 

Training Programs, Motivational schemes, programs for safe Access, Egress 

and workstation safety 

3. Safe use of construction power supply and upkeep / maintenance of 

installations 

4. Work permit systems 

5. Use, maintenance and inspection of Plant & machinery 

6. Scaffold & formwork norms 

7. Use, maintenance and inspection of Lifting Tools 

8. Fire Protection and prevention 

9. Emergency preparedness 

 
a. Status of Safety implementation at site will be discussed in the Weekly 

Review meeting. Contractor must submit the safety statistics every month 

in the enclosed format. Merit Certificate will be issued for the achievement 

of safety mile stones like 0.5 million safe man hours, one million safe man 

hours,1.5 million safe man hours and so on. 

 

b. The General Guidelines governing the safety implementation shall 

include the following Rules., while preparing the safety plan.  

1. All the workmen shall undergo Safety Induction, screening before engaging 

them on the job. Physical fitness of the person to certain critical jobs like 
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working at height or other dangerous locations to be ensured before engaging 

the person on work. 

2. Sub-contractors shall ensure adequate supervision at workplace. They shall 

ensure that all persons working under them shall not create any hazard to self 

or to co-workers. 

3. Nobody is allowed to work without wearing safety helmet. Chinstrap of safety 

helmet shall be always on. Drivers, helpers and operators are no exception. 

4. All labour should be dressed properly attending to work wearing dhotis, lungies 

should be avoided to the extend possible. 

5. The workmen shall wear suitable protection devices like mask, gloves, shoes 

etc, 

6. No one is allowed to work at or more than three meters height without wearing 

safety belt and anchoring the lanyard of safety belt to firm support preferably at 

shoulder level. 

7. No one is allowed to enter into workplace and work at site without adequate 

foot protection. 

8. Usage of eye protection equipment shall be ensured when workmen are 

engaged for grinding, chipping, welding and gas-cutting. For other jobs as and 

when site safety co-coordinator insists eye protection has to be provided. 

9. All PPE like Safety shoes, Safety helmet, Safety belt, Safety goggles etc. shall 

be arranged before starting the job. 

10. All excavated pits shall be barricaded & barricading to be maintained till the 

backfilling is done. Safe approach to be ensured into every excavation. 

11. Adequate illumination at workplace shall be ensured before starting the job at 

night. 

12. All the dangerous moving parts of the portable / fixed machinery being used 

shall be adequately guarded. Ladders being used at site shall be adequately 

secured at bottom and top. Ladders shall not be used as work platforms.  

13. Erection zone and dismantling zone shall be barricaded and nobody will be 

allowed to stand under suspended loads. 

14. Contractors should spray water using Water browser periodically in the site to 

reduce the dust rising due to wind. 

15. Horseplay is completely prohibited at workplace. Running at the site is 

completely prohibited, except in the case of emergency. 

16. Material shall not be thrown from the height. If required, the area shall be 

barricaded and one person shall be posted outside the barricading for 

preventing the tre-passers from entering the area. 

17. Other than electricians with red helmet no one is allowed to carry out electrical 

connections, repairs on electrical equipment or other jobs related thereto. 
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18. All electrical connections shall be made using 3 or 4 core cables, having a 

earth wire. 

19. Proper Earthling pits at site to be constructed. And the sensitivity must be 

maintained less than 1 ohm 

20. Main panel boards should have MCB’s and RCCB / ELCB’s (30 mA 

sensitivity). 

21. Inserting of bare wires for tapping the power from electrical sockets is 

completely prohibited. 

22. All major, minor accidents and near misses to be recorded and reported to the 

IITT and the management must take necessary steps to avoid the recurrence. 

23. Scaffoldings used should be of proper construction. No Casuarina pole / 

bamboo scaffolding is permitted. It should be inspected by competent 

person(s) before use. 

24. All tools and tackles shall be inspected before use. Defects to be rectified 

immediately. No lifting tackle to be used unless it is certified by the competent 

authority. 

25. All tools and tackles shall be tested and have a Identification no., SWL and 

date of next test marked on them. 

26. A tools and tackles inspection register must be maintained and updated 

regularly. 

27. Good housekeeping to be maintained. Passages shall not be blocked with 

materials. Materials like bricks shall not be stacked to the dangerous height at 

workplace. 

28. Must have a reverse horn on all the Earth moving vehicles and Equipments 

used at site. 

29. Debris, scrap and other materials to be cleared from time to time from the 

workplace and at the time of closing of work everyday. 

 

30. Adequate fire fighting equipment shall be made available at workplace and 

persons are to be trained in fire fighting techniques with the co-ordination of 

site safety coordinator. 

31. All the unsafe conditions, unsafe acts identified by contractors, reported by site 

supervisors and / or safety personnel to be corrected on priority basis. 

32. No children shall be allowed to enter the workplace. 

33. Other than the Driver / operator, no one shall travel in a tractor / tough rider 

etc. 

34. All the lifting tools and tackles shall be stored properly when not in use. 

35. Clamps shall be used on Return cables to ensure proper earthling for welding 

works. 

36. Return cables shall be used for earthling. 
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37. All the pressure gauges used in gas cutting apparatus shall be in good working 

condition. 

38. Proper eye washing facilities shall be made in areas where chemicals are 

handled. 

39. Connectors and hose clamps are used for making welding hose connections. 

40. Proper warning boards and caution notices to be displayed at required areas 

inside the site. 

41. All cranes must have a trained signal man for signaling. 

42. All underground cables for supplying construction power shall be routed using 

conduit pipes.  

43. Spill trays shall be used to contain the oil spills while transferring / storing 

them. 

44. Tapping of power by cutting electric cables in between must be avoided. 

Proper junction boxes must be used. 

45. Any violation of above will attract levy of penalty by the engineer in charge on 

the contractor. 

 

15. INSURANCE 

 
1. Insurance of Works 

 
 The Contractor shall effect Contractor’s all risk insurance policy (CAR policy) in the 

joint names of the Employer and the Contractor, the name of the former being placed first 

in the policy, covering the following: 

 (a) The Works at the contract price together with the materials for 

incorporation in the works at their replacement value. 

 (b) All plants and equipment and other things brought to the site by the 

Contractor at their replacement value. 

 
 The insurance shall be against all losses or damages from whatever causes, other 

than excepted risks, as defined in Clause 2 of Conditions of Contract, for which the 

Contractor is responsible under the Contract. The insurance cover shall be for the period 

of contract and also for the period of maintenance, for loss or damage arising from a 

cause prior to commencement of the period of maintenance, and for any loss or damage, 

occasioned by the Contractor in the course of any operations carried out for the purpose 

complying with his course of any operations carried out for the purpose of complying with 

his obligations during maintenance period under Clause 17 of Clauses of Contract. Such 

insurance shall be effected with an insurer and with terms approved by the Employer. The 

Contractor shall, whenever required, produce the policy or policies and the receipts for 

payment of the current premiums. 
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2. Third Party Insurance 

 
 Before commencing the execution of the Works, the contractor shall insure against 

the liability for any material or physical damage, loss or injury which may occur to any 

property or life including that of the Employer or to any person, including any employee of 

the Employer, by or arising out of the execution of the works or in the carrying out of the 

Contract. The sum insured will be for Rs.5 lakhs. Such insurance shall be affected with an 

insurer and in terms approved by the Employer. The Contractor shall, whenever required, 

produce before the Engineer-in-charge the policy or policies of insurance and the receipts 

of payment of the current premiums. 

 
3. Workmen's Insurance 

 
 The Employer's shall not be liable for any payment in respect of any damages or 

compensation payable according to law in respect or in consequence of any accident or 

injury or loss of life to any workman or other person in the employment of the Contractor 

or any sub-contractor, except an accident or injury resulting from any act or default of the 

Employer, his agents or servants. The Contractor shall insure against such liability with an 

insurer approved by the Employer for sum of the established norms during the entire 

period till completion of Period of Maintenance.  

 

The contractor shall at his own expenses take and keep a comprehensive 

insurance without limiting any of the other obligations or liabilities for his workforce being 

engaged and for all the work during the execution. The contractor shall have to furnish the 

originals along with premium receipts and other papers related to the workmen insurance 

to the Engineer In-charge within 15 days from the date of commencement of the contract. 

 

4. Recovery from the Contractor 

 

 Without prejudice for the other rights of the Employer against the Contractor in 

respect of  default, the Employer shall be entitled to deduct from any sums payable to the 

Contractor the amount of any damages, compensation costs, charges and other 

expenses paid by the Employer and which are payable by the Contractor under this 

clause. 

5. Extension of time  

 The Contractor, in case of rebuilding or reinstatement, shall be entitled to such 

extension of time for completion as the Engineer-in-charge may deem fit, but shall, 

however not be entitled to reimbursement by the Employer of any shortfall or deficiency in 

the amount finally paid by the insurer in settlement of any claim arising as set out herein. 
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6. Insurance by Sub-Contractors 

 Without prejudice to his liability under this clause the Contractor shall also cause 

all Sub-Contractors to effect, for their respective portions of the works, similar policies of 

insurance in accordance with the provisions of this clause and shall produce or cause to 

produce to the Employer such policies.  The Contractor shall not permit a Sub-Contractor 

to commence work at the site unless the said insurance policies are submitted.  In the 

event of failure of the Sub-Contractor to take out such a policy of insurance before 

commencing the works at the site, the Contractor shall be responsible for any claim or 

damage attributable to the said Sub-Contractor. 

 

7. Period of Policies 

 All the insurance covers mentioned above shall be kept alive during the complete 

period of the contract. If the Contractor shall fail to effect and keep in force the insurance 

referred to above, or any other insurance which he may be required to effect under the 

terms of the Contract, then and in any such case the Employer on advice of the Engineer-

in-Charge may effect and keep in force any such insurance and pay such premium or 

premiums as may be necessary for that purpose and from time to time deduct the amount 

so paid by the Employer as aforesaid from any moneys due or which may become due to 

the Contractor, or recover the same as debt due from the Contractor. 

 

8. Damage to Persons and Property – Employer to be Indemnified 

 The Contractor shall indemnify the Employer against all losses and claims in 

respect of injuries or damages to any person or material or physical damage to any 

property whatsoever which may arise out of or in consequence of the execution and 

maintenance of the works and against all claims, proceedings, damages, costs, charges 

and expenses whatsoever in respect of or in relation thereto, except any compensation or 

damages for or with respect to: 

(a) The permanent use or occupation of land by the works or any part thereof. 

(b)  The right of the Employer to execute the works or any part thereof on, over, 

under, in or  through any land. 

(c) Injuries or damage to persons or property resulting from any act or neglect of 

the Employer, his agents, servants or other contractors, not being employed by 

the Contractor or for or in respect of any claims, proceedings, damages, costs, 

charges and expenses in respect thereof or in relation thereto or where the 

injury or damage was contributed to by the contractor, his servants or agents, 

such part of the compensations as may be just and equitable having regard to 

the extent of the responsibility of the Employer, his servant or agent or other 

Contractors, for the damage or injury. 

 

Signature of Contractor                           Executive Engineer  
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16. Progress Reports  

The contractor shall submit monthly progress report of the work in a computerized 

form.  The progress report shall contain the following. 

 

1. Construction schedule of the various components of the work through bar chart for 

the next 3 quarters, showing the milestones, targeted tasks and up to date 

progress. 

2. Progress chart of the various components of the work that are planned and 

achieved for the month as well as cumulative up to the month with reasons for 

deviations, if any, in a tabular 12.format. 

3. Plant and machinery statement, indicating those deployed in the work, and their 

working status. 

4. Manpower statement, indicating the labour and staff employed in the work and the 

details of work carried out. 

5. Financial statement, indicating the broad details of all the running account 

payments received up to date, such as gross value of work done. Advances taken, 

recoveries effected, amounts withheld, net payments, details of payments 

received, etc. 

6. A statement showing the extra and substituted items submitted by the contractor 

and the payments received against them, items pending for sanctions / decisions 

by the Institute, broad details of the bank guarantees, indicating their validity 

period, board details of the insurance policies taken by the contractor, if any, 

advances received and adjusted from the department etc. 

7. Progress photographs in colour of the various items / components of the work 

done up to date to indicate visually the actual progress of the work. 

8. Quality assurance and quality control tts conducted during the month with results 

thereof. 

9.       Safety report.    

10.        Other details asked for by the engineer-in-charge
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17. LIST OF APPROVED MAKE / BRAND 

 

17.1 IITT reserves the right to select any of the make/brand shown below and 

only those makes/brands will be allowed to be used in the work. Nothing extra 

is payable even if there is cost difference between one make/brand and 

another. 

 

17.2 Civil Works 

LIST OF APPROVED MAKES  

 S.No. Material   Make 

1.  Ordinary Portland  

GREY Cement 53 & 43 

Grade 

 a Ultra tech 

b ACC 

c Birla Ambuja 

d Zuari 

e Chettinad  

2.  Plain Portland 

Pozzolana (PPC )  

 a. Ultra tech 

b. ACC 

c. Birla Ambuja 

d. Zuari 

e. Chettinad 

3.  Ready Mix concrete  a ACC 

f. Ultra tech 

b Lafarge 

c Prism Johnson Limited, RMC (India) Division 

4.  Water proofing 

Compound & Concrete 

admixture  

 a. BASF  

b. Fosroc 

c. Sika  

d. CIPY 

e. Alchemica(GFRG) 

f. ZYDEX(GFRG) 

5.  HYSD (TMT) Bars    a TISCO 

b SAIL 

c RINL 

d JSW Neosteel 

6.  Structural Steel  a. TISCO 
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LIST OF APPROVED MAKES  

 S.No. Material   Make 

b. SAIL 

c. JINDAL 

7.  Aluminum Sections  a. Hindalco  

b. INDAL 

c. JINDAL 

8.  Paints  a Asian Paints  

b ICI  

c Berger 

d Nerolac 

e Nippon 

f JSW 

9.  PVC Water Bars  a Fixopan  

b Syntex  

c BASF 

10.  MS Pipe &Tubular 

sections 

 a. TISCO 

b. SAIL 

c. JINDAL 

11.  Precast Cement 

concrete tile 

 a Nitco  

b Ultra 

c Johnson  

d Dura Crete 

12.  Glazed Ceramic tiles  a Johnson 

b.   Kajaria 

c.  RAK 

d   Nitco 

13.  Glazed Ceramic 

designer tiles 

 a Johnson 

b.   Kajaria 
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LIST OF APPROVED MAKES  

 S.No. Material   Make 

c.  RAK 

d.   Nitco  

14.  Vitrified tiles  - full 

body/Double Charge  

 Johnson 

b.   Kajaria 

c.  RAK 

d.   Nitco 

15.  Vitrified tiles   a.  Johnson 

b.   Kajaria 

c.  RAK 

d   Nitco 

16.  Water proof cement 

paint 

 a.   Snowcem India Ltd. 

b.   Asian  

c.   ICI 

17.  Hardware  a Geze  

b Dorma 

c Lock wood  

d Kinglok 

e Dorset 

f Haffle 

18.  Flush door  a.   Jackson 

b.   Green ply  

c.   Kenwood 

d. ITP 

19.  Texture finish ( External 

) 

 a. Asian  

b. Berger 
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LIST OF APPROVED MAKES  

 S.No. Material   Make 

c. ICI Dulux 

20.  Texture finish ( Internal)   a.  Asian  

b.  ICI  

c.  Berger 

21.  Laminates  a. Century ply  

b. Archidply  

c. Merino lam  

d. Green ply  

e. Action Tesa 

22.  Veneer  a.    Jacson 

b.  Archidply 

c.  Century ply  

23.  BWR Ply boards  a. Century ply 

b. Green ply 

c. Archid fly  

24.  Fasteners  a. Hilti  

b. Fischner   

25.  Fire Doors/Steel Doors  

 

a. ShaktiMet  

b. System Schroders 

c. HORMANN 

d. ISHM 

26.  WPC Doors   a.Qute  

b. Rajasree 

27.  XPS 

Boards                             

 a. BASF  

b. Supreme  

Owns corning  

28.  Polycarbonate sheets  a. SABIC 

b. Poly Clad 
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LIST OF APPROVED MAKES  

 S.No. Material   Make 

c. Danpalon 

29.  Roof 

insulation                          

 a BASF  

b Sika 

c Henkel system (Green tech engineers) 

d Lloyds 

30.  Concrete 

Pavers                       

 a Basant Beton 

b Astana  

c N.K.Ahamed 

31.  External Modular drain   a. ACO 

32.     

32. 

 

 

Acrylic Solid surface  

 a. LG 

b. Luxor 

c. Corian 

c.Aspiron   

33 Gypsum  board   a.Saint Gobain 

b.Lafarge 

c.USG   

34 Mineral fibre ceiling   a.Armstong 

b.AMF 

c. USG  

35   Metallic  ceiling  a.Armstrong  

b.Hunter Douglas 

c.Daiken  

d.Intertouch  

36 Glass film   a.3M 

b. Gare 
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LIST OF APPROVED MAKES  

 S.No. Material   Make 

37 Modular partition for 

toilets  

 a.Merino 

b.Stela tex 

c.Maica laminates  

38 Adhesive  Fevicol SH/ Araldite of Hindustan    CIBA-Geigy 

Ltd/ Vamicol 

39 Vinyl floor  Armstrong/LG/Tarket / Poly floor        

40 Glazed Partition  JEB Asia / Raumplus/ Clestra /Saint gobin 

41 Clean Room Modular 

system 

 Rinac / Celstra 

42 UPVC  AMD/ Aluplast/ Fenesta 

43 C.I / D.I Pipe & fittings  a. Lanco 

b. Electrosteel 

c. TATA 

44 G.I Pipe  d. TATA 

e. Appolo  

45 C.I Valves  f. Kirloskar 

 

Note: 

In case of any item other than above mentioned list has to be executed means the 

contractor shall obtain necessary approvals for the make and model from the Engineer 

In-Charge. 
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LIST OF APPROVED MATERIALS PLUMBING &SANITARY 

S.No. Description Approved Make 

1 SANITARYWARE 
 HINDWARE / KOHLER 
/PARRYWARE/METRO 

2 
 STAINLESS STEEL SINK 

PARRYWARE/DIAMOND 
/NIROLI 

  LAB SINK PARRYWARE 

3 SENSOR AOS SYSTEM / JAQUAR 

4 WATER HEATER ELAC/VENUS/TATA BPL 

5 CP FITTINGS JAQUAR/ESS ESS 

6 CONCEALED FLUSH VALVE JAQUAR/ESS ESS/GEM 

7 U PVC SWR PIPE/FITTINGS SUPREME/FINOLEX /PRINCE 

8 
CPVC PIPES AND FITTINGS 

ASTRAL / ASHIRVAD / 
SUPREME 

9 BALL VALVE RB / LEADER / ZOLOTO 

10 
BUTTER FLY VALVE/CHECKVALE 

LEADER / NORMEX /RB / 
ZOLOTO 

11 Y' STRAINER LEADER/NORMEX / RB 

12 AIR RELEASE VALVES VB / RB 

13 
NON RETURN VALVE 

LEADER / NORMEX /RB / 
ZOLOTO 

14 WATER SUPPLY PUMPS / SEWAGE 
PUMPS/DEWATERING PUMPS 

GRUNDFOS/ 
KIRLOSKAR/TEXMO /ITT/KSB 

15 SFRC COVER GPI 

16 CI GRATING NECO 

17 

CP GRATING 
SYSCRAFT GLOBAL 
ENTERPRISES (SGE) /AQUA 

18 

STONE WARE PIPES & GULLY TRAPS PERFECT/ ANAND/ PARRY 

19 BEVELLED EDGE MIRROR ATUL/ MODI GUARD 

20 SOLAR WATER HEATER TATA BP, VENUS,GOOD SUN 

 

Note: 

In case of any item other than above mentioned list has to be executed means the 

contractor shall obtain necessary approvals for the make and model from the Engineer 

In-Charge. 
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18. FORMS 

1. LETTER OF TRANSMITTAL 

(To be duly filled, signed, scanned and uploaded along with e-Envelope 1 by the 

Tenderer)
 

To  

THE EXECUTIVE ENGINEER (CIVIL), 

Engineering Unit, 

IIT Tirupati, Tirupati  – 517 619 

 

 

Sub: Comprehensive AMC for Carpentry, Plumbing, External development works, and 

day-to-day maintenance works in IIT Tirupati, Yerpedu (M), Tirupati (Dt). Sir, 

 

Having examined the details given in notice inviting qualification application and 

tender and the qualification documents for the above work, I/ We hereby submit the 

application for eligibility    and the tender (financial Bid) for the work duly filled in. 

 

1. I / We here by certify that all the statement made and information supplied in the 

enclosed forms and accompanying statements are true and correct. 

 

2. I / We have furnished all information and details necessary for deciding our 

eligibility to be qualified for taking part in the tendering process for the work. We 

have no further information to supply. 

3. I / We submit the requisite solvency certificate and authorize the EXECUTIVE 

ENGINEER (CIVIL), Engineering Unit, IITT, Tirupati to approach the bank 

concerned to confirm the correctness of the certificate. I / We also authorize the 

EXECUTIVE ENGINEER (CIVIL) to approach individuals, firms and corporations 

to verify our competence and general reputation. 

4. I / We submit the following certificates in support of our suitability, technical know 

how and capability for having successfully completed following works.  

 

   Name of work    Certificate from 

 

5. I/We certify that that the tender documents uploaded is the exact replica of the 

document published by the IITT and no alterations and additions have been made 

by me / us in the e-tender document. 

6. I am / We are aware that the Financial Bid submitted by me/us will not be opened 

if I / We do not become eligible after evaluation of my/our application for eligibility. 

7. The Original Demand Draft (EMD which was /were scanned and uploaded in the 

e-Tender shall be deposited by me/us with the Engineer-in-Charge in case I/we 

become the lowest Tenderer within a week of the opening of financial Bid 

otherwise department may reject the tender 

8. I/we certify that, the declaration as enclosed in Annexure VII & Annexure VIII 
which were scanned and uploaded while submitting the e-Tender. 
 

 

Seal of the Tenderer 
Date of submission                            Signature of the Tenderer 
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FORM ‘A’ 

FINANCIAL INFORMATION 

(To be duly filled, signed, scanned and uploaded along with e-Envelope 1 by the 

Tenderer)
 

I Financial Analysis –  
 
 Details to be furnished duly supported by figures in Balance Sheet / Profit and Loss 

Account for the last Five years duly certified by the Chartered Accountant, as 
submitted by the applicant to the Income-Tax Department (Copies to be uploaded 
separately). 

 
 

Sl No Details 
Year ending 31st March of 2022 

2018 2019 2020 2021 2022 

1 
Gross annual turnover in 
construction work 

     

2 Profit (+) / Loss (-)      

 
 

 
II. Financial arrangement for carrying out the proposed work.  
 
 
 
III. Income Tax PAN details (to be enclosed separately) 
 
 
 
IV. Solvency certificate from Bankers of Applicant (to be enclosed separately) 
 

 
 

 
 

SIGNATURE OF APPLICANT (S) 
 
 
  

SIGNATURE OF CHARTERED ACCOUNTANT WITH SEAL 
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FORM- B1
 

(To be duly filled, signed, scanned, and uploaded along with e-Envelope 1 by the 

Tenderer)
 

ADDITIONAL INFORMATION FOR COMPLETED WORKS 

1. Name of work   

2. Location  

3. Client’s name and address  

4. Consultants name and address.  

5. Scope of work.  

6. Specialized equipment deployed for the project.  

7. Project Management organization structure.   

8. Number of shift and its duration adopted in 
execution. 

 

9. Systems adopted for timely completion of the 
project. 

 

 
 

*Additional information shall be uploaded separately  
 
 
 

SIGNATURE OF APPLICANT(S) 
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FORM ‘D’ 

(To be duly filled, signed, scanned and uploaded along with e-Envelope 1 by the 

Tenderer)
 

PERFORMANCE REPORT FOR WORKS REFERRED TO IN FORM ‘B’&‘C’ 

 
 
1.   Name of the work / Project & Location. 
 
2. Scope of work. 
 
3. Agreement No. 
 
4. Estimated Cost 
 
5. Tendered Cost 
 
6. Value of work done  
 
7. Date of Start 
 
8. Date of completion 
 

i. Stipulated Date of completion. 
 

ii. Actual Date of completion. 
 
9. Amount of compensation levied for delayed  

Completion if any. 
 
10. Performance report based on  

Quality of Work, Time Management,  
             and Resourcefulness                :  Very Good / Good / Fair 

 
   

 
   
 
 
 
DATE             

EXECUTIVE ENGINEER / 
 PROJECT MANAGER OR 

EQUIVALENT 
 

(*Signature and seal of the client / owner 
to whom the work executed) 

* Certified by self will not be accepted 
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FORM ‘E’ 

(To be duly filled, signed, scanned and uploaded along with e-Envelope 1 by the 

Tenderer)
 

STRUCTURE AND ORGANISATION 

 
1. Name and address of the applicant 

 
2. Telephone No./Fax No/E-Mail address. 

 
3. Legal Status (attach copies of original document defining the legal status) 

 
(a) An Individual 

 
(b) A proprietary Firm 

 
(c) A Firm in partnership 

 
(d) A Limited Company or Corporation. 

 
4. Particulars of registration with various Government bodies (Attach attested photo-
copy) 

 
a) Registration Number. 
 
b) Organization / Place of registration 

 
5. Names and Titles of Directors and officers with designation to be concerned with this 

work with Designation of individuals authorized to act for the organization. 
 

6. Was the applicant ever required to suspend construction for a period of more than six 
months continuously after the construction was commenced?  

 If so, give the name of the project and give reasons thereof. 
 

7. Has the applicant or any constituent partner in case of partnership firm, ever 
abandoned the awarded work before its completion? 

  If so, give the name of the project and give reasons thereof. 
 

8. Has the applicant or any constituent partner in case of partnership firm, ever been 
debarred / blacklisted for tendering in any organization at any time?  If so, give details: 

 
9. Has the applicant or any constituent partner in case of partnership firm, ever been 

convicted by a court of law? If so, give details. 
 

10. In which field of Civil Engineering Construction, specialization and interest is? 
 

11. Any other information considered necessary but not included above. 
 
 
 
 

SIGNATURE OF APPLICANT(S) 
* Additional information shall be uploaded separately 
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On Company Letter Head 

ANNEXURE – I 
 

TENDER FEE & EMD PAYMENT DETAILS 
 
To 
The Executive Engineer,  
Engineering Unit, IIT Tirupati,  
Merlapaka (V), Yerpedu (M),  
Tirupati (Dt)-517619.  
Andhra Pradesh. 
 
Sub: Comprehensive Civil AMC for Carpentry, Plumbing, External development works, 

and day-to-day maintenance works in IIT Tirupati, Yerpedu (M), Tirupati (Dt).  

 
Sir,  

We, the undersigned, declare that the Tender Fee & EMD is submitted as per the tender 
document and the payment details are as given in the table below. 

Particular Amount Payment Reference Details Payment Date 

Tender Fee ₹ 1,500/-   

EMD ₹ 12,00,000/-   

 

 
 
 
 
 
 
 
 
 
     
Signature and Seal of the Bidder: 
 
Date: 
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ANNEXURE – II 

 
UNDERTAKING FOR TERMS & CONDITIONS 

 
 

To,  
The Executive Engineer,  
Engineering Unit, IIT Tirupati,  
Merlapaka (V), Yerpedu (M),  
Tirupati (Dt)-517619.  
Andhra Pradesh. 
 
Sub: Comprehensive Civil AMC for Carpentry, Plumbing, External development works, 

and day-to-day maintenance works in IIT Tirupati, Yerpedu (M), Tirupati (Dt).  

Sir, 
  

I / We hereby offer to carry out the work of Comprehensive Civil AMC for Carpentry, 
Plumbing, External development works, and day-to-day maintenance works in IIT Tirupati, 
Yerpedu (M), Tirupati (Dt).  

  
I / We hereby confirm and declare that I / We have carefully read, understood & complying 
the above referred tender document including instructions, terms & conditions, scope of work, 
schedule of quantities and all the contents stated therein. I / We also confirm that the rates 
quoted by me / us are inclusive of all taxes, duties etc., applicable as on date. 
 
I / We agree to execute all the work referred to in the said documents upon the terms & 
conditions contained in the tender document.  
 
 
 
 
 
Signature and Seal of the Bidder: 
Date: 
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ANNEXURE – III 

 
UNDERTAKING FOR IIT TIRUPATI SITE VISIT 

 
 

To,  
The Executive Engineer,  
Engineering Unit, IIT Tirupati,  
Merlapaka (V), Yerpedu (M),  
Tirupati (Dt)-517619.  
Andhra Pradesh. 
 
Sub: Comprehensive Civil AMC for Carpentry, Plumbing, External development works, 

and day-to-day maintenance works in IIT Tirupati, Yerpedu (M), Tirupati (Dt).  
 

 
 

I / We hereby confirm and declare that I / We have visited the IIT Tirupati on _________ to 
get acquainted with the campus conditions like (location of the campus, area of campus, type 
of fittings, installations, technology, nature of work etc.) to access the required workforce, 
tools, plants, machinery & equipment etc. before submitting the offer.  
 
 
 
Name & Signature of IIT Tirupati Representative  
(for Witness) 
 
 
Signature and Seal of the Bidder: 
Date: 
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ANNEXURE – IV 
 

FORM OF UNDERTAKING FOR NOT TO SUBLET THE WORK 
 
 
To, 
The Executive Engineer,  
Engineering Unit, IIT Tirupati,  
Merlapaka (V), Yerpedu (M),  
Tirupati (Dt)-517619.  
Andhra Pradesh. 
 

Sub: Comprehensive Civil AMC for Carpentry, Plumbing, External development works, 
and day-to-day maintenance works in IIT Tirupati, Yerpedu (M), Tirupati (Dt).  

Sir, 

 
With reference to the above, I hereby undertake not to sublet the work cited above if the work 
is allotted to me. 
 
 
 
 
 
Signature and Seal of the Bidder: 
 
Date: 
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ANNEXURE – V 

 
UNDERTAKING FOR MINIMUM WORKFORCE SUPPORT REQUIRED FOR PART-A 

WORKS 

 

To, 
The Executive Engineer,  
Engineering Unit, IIT Tirupati,  
Merlapaka (V), Yerpedu (M),  
Tirupati (Dt)-517619.  
Andhra Pradesh. 

Sub: Comprehensive Civil AMC for Carpentry, Plumbing, External development works, 
and day-to-day maintenance works in IIT Tirupati, Yerpedu (M), Tirupati (Dt).  

It is certifying that and we will ensure the minimum workforce as mentioned below will 

be deployed f(i.e. schedule of quantities-1 for scope of Part-A) during the entire tenure of the 

contract, abiding by the tender document terms and conditions 

S. No. Workforce Minimum Experience in Years Qty 

1 Horticulture Supervisor 2 Years experience in relevant field  1 

2 Skilled Plumbers 3 Years experience in relevant field  5 

3 Helpers to Plumbers 2 Years experience in relevant field  5 

4 Skilled Carpenters 3 Years experience in relevant field  3 

5 Helpers to Carpenters 2 Years experience in relevant field  3 

6 Skilled Mason 2 Years experience in relevant field  2 

7 Helpers to Mason 2 Years experience in relevant field  2 

8 Office Assistant  2 Years experience in relevant field  1 

 

However, in case of any emergency works, major breakdown works, to attend the 

complaints within 24 hours, extra workforce will be deployed as per requirement but we will 

not claim the charges for the same. I / We shall maintain sufficient workforce to provide 

eligible leaves, holidays for all above workforce as per the governing rules and regulations, 

laws, acts.  

 

Signature and Seal of the Bidder: 
Date: 
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ANNEXURE – VI 

BG FORMAT FOR SECURITY DEPOSIT 
(To be executed on non-judicial stamp paper of ₹ 200/- (Rupees Two Hundred only) or as per 
appropriate Stamp Act.) 
 
WHEREAS on or about the ___________(date, month, year), M/s _________________ 
(Contractor name), having its registered office situated at 
________________________(Postal address) (herein after referred to as Contractor) entered 
into a contract agreement bearing reference no.________________ dt.__________with 
Indian Institute of Technology Tirupati, Merlapaka (V), Yerpedu (M), Tirupati (Dt), Andhra 
Pradesh - 517619 (herein after referred to as IIT TIRUPATI), for Comprehensive Civil AMC 
for Carpentry, Plumbing, External development works, and day-to-day maintenance 
works in IIT Tirupati, Yerpedu (M), Tirupati (Dt).).  
AND WHEREAS under the terms and conditions of the contract agreement the contractor is 
required to submit a Bank Guarantee for an amount of ₹________ 
(_____________________________________________Rupees only) as performance 
security deposit for the fulfilment of the terms and conditions of the contract agreement, and 
the contractor is ready to submit a Bank Guarantee.  
We _____________________________ Bank do hereby undertake to pay the amounts due 
and payable under this Guarantee without any demur, merely on a demand from IIT 
TIRUPATI stating that the amount claimed is due by way of loss or damage caused to or that 
would be caused to or suffered by IIT TIRUPATI by reason of breach of any of the terms and 
conditions of the said contract agreement. Any such demand made on the bank shall be 
conclusive as regards the amount due and payable by the Bank under this Guarantee. 
However, our liability under this Guarantee shall be restricted to an amount not exceeding ₹ 
_____________ plus interest @ 12% per annum from the date of demand for payment till the 
actual date of payment made by us.  
We undertake to pay to IIT TIRUPATI any money so demanded notwithstanding any dispute 
or disputes raised by the contractor in any suit or proceeding pending before any court or 
tribunal relating thereto, our liability under these present being absolute and unequivocal.  
The payment so made by us under this guarantees shall be valid discharge of our liability for 
payment thereunder and the contractor shall have no claim against us for making such 
payment.  
We___________________________ Bank further agree that the Guarantee herein contained 
shall remain in full force and effect during the period that would be taken for the performance 
of the said contract agreement and that it shall continue to be enforceable till all the dues of 
IIT TIRUPATI under or by virtue of the said contract agreement have been fully paid and its 
claims satisfied or discharged or till IIT TIRUPATI certifies that the terms and conditions of the 
said contract agreement have been fully and properly carried out by the said contractor and 
accordingly discharges this Guarantee. Our Guarantee shall remain in force 
until________________and unless a demand or claim under this guarantee is made on us in 
writing within six months from the expiry of the Guarantee period, we shall be discharged 
from all liability under this Guarantee thereafter.  
We ___________________________ Bank, further agree that IIT TIRUPATI shall have the 
fullest liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said Contract agreement or to extent 
time of performance by the said contractor from time to time or to postpone for any time or 
from time to time any of the powers exercisable by IIT TIRUPATI against the said contractor 
and to forbear or enforce any of the terms and conditions relating to the said contract 
agreement and we shall not be relived from our liability by reason of any such variation, or 
extension being granted to the said contract agreement or for any forbearance, act or 
omission on the part of IIT TIRUPATI or any indulgence by IIT TIRUPATI to the said 
contractor or by any such matter or thing whatsoever which under the law relating to sureties 
would but for this provision, have effect of so relieving us. 
This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Consultant.  
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We ___________________________ Bank lastly undertakes not to revoke this guarantee 
during its currency except with the previous consent of IIT TIRUPATI in writing.  
Dated the _______day of 2023 
                                                          …………………………………………………… 
                                                            Signature of the Authorised Officer of the Bank 
                                                           …...……………………………………………… 
                                                           …...……………………………………………… 
                                                                   (Name and designation of the Officer) 
                                                                                            Seal 
                                      Name, Address of the Bank (Head Office) with Phone/Fax Nos. 
                                                Name & Address of the Branch with Phone/Fax Nos. 
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ANNEXURE-VII 
 

(To be given on the letter head of the bidder) 
 
 
 

No.______________________                                                                                     Dated:  
________________  
 
 
 
 

CERTIFICATE 
       (Bidders from India) 
  

I have read the clause regarding restrictions on procurement from a bidder of a country which 
shares a land border with India and hereby certify that I am not from such a country.  
 
 
 
 

OR (whichever is applicable) 
(Bidders from Country which shares a land border with India) 

 
 
I have read the clause regarding restrictions on procurement from a bidder of a country which 
shares a land border with India and hereby certify that I from ___________________ (Name of 
Country) and has been registered with the Competent Authority. I also certify that I fulfil all the 
requirements in this regard and is eligible to be considered. (Copy/ evidence of valid registration 
by the Competent Authority is to be attached)  
 
 
 
 
 
 
 
Place:          Signature of the Tenderer  
Date:            Name & Address of the  

Tenderer with Office Stamp 
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ANNEXURE – VIII 

 
FORMAT FOR AFFIDAVIT OF SELF-CERTIFICATION UNDER PUBLIC PROCUREMENT 

POLICY (PREFERENCE TO MAKE IN INDIA) 2017 
 
 
Tender Reference  
Number:  
Name of the item / Service: 

               Date:   
  

I/We S/o, D/o, W/o,    Resident of     Hereby 

solemnly affirm and declare as under: 

That I will agree to abide by the terms and conditions of the Public Procurement (Preference 
to Make in India) Policy vide GoI Order no. P-45021/2/2017-PP (B.E.-II) dated 15.06.2017 
(subsequently revised vide orders dated 28.05.2018, 29.05.2019and 04.06.2020)MOCI 
order No. 45021/2/2017-PP (BE II) Dt.16th September 2020 & P- 45021/102/2019-BE-II-
Part(1) (E-50310) Dt.4th March 2021 and any subsequent modifications/Amendments, if any 
and 
 
That the local content for all inputs which constitute the said item/service/work has been 
verified by me and I am responsible for the correctness of the claims made therein. 

Tick ( ) and Fill the Appropriate Category 

 I/We [name of the supplier] hereby confirm in respect of quoted 
items that Local Content is equal to or more than 50% and come under “Class-I 
Local Supplier” category. 

   

 

 

I/We [name of the supplier] hereby confirm in respect of quoted 
items that Local Content is equal to or more than 20% but less than 50% and come 
under “Class-II Local Supplier” 
category. 

 
The details of the location (s) at which the local value addition is made and the proportionate value 
of local content in  
Percentage 
Percentage of Local content:          %** . 
 

Place of the local content value calculated : _ 

           _                                                                            
___________________________________________ 

For and on behalf of ...................................................................... (Name of firm/entity) 

Authorized signatory (To be duly authorized by the Board of Directors) 
<Insert Name, Designation and Contact No.> 
 
[Note: In case of procurement for a value in excess of Rs. 10 Crores, the bidders shall 
provide this certificate from statutory auditor or cost auditor of the company (in the case of 
companies) or from a practicing cost accountant or practicing chartered accountant (in 
respect of suppliers other than companies) giving the percentage of local content.] 
 
This letter should be on the letterhead of the quoting firm and should be signed by a 
competent authority. 
** Services such as transportation, insurance, installation, commissioning, and training and 
after sales service support like AMC/CMC cannot be claimed as local value addition 
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Certified that the Application  for  Eligibility  as  published  on  the  e-Tender  website  

contains 80 pages only. 

 

 

Executive Engineer (Civil) 

Engineering Unit, 

1st Floor, Permanet campus, 

IIT Tirupati, Tirupati  – 517 619 

 
 
 

Signature of the Tenderer 
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